Alaska Department of Transportation & Public Facilities PART

REQUEST FOR PROPOSALS PACKAGE A

(Procurement per Article 3 of AS 36.30)

TABLE OF CONTENTS
Form 25A270, Part A - Request for Proposals (RFP) Proposed Statement of Services
" " Part B - Submittal Checklist Other: N/A

Part C - Evaluation Criteria
Part D - Proposal Form
Certification of Eligibility (Ethics Act)
Form 25A257, Pre-Audit Statement
Form 25A269, Indemnification & Insurance

ISSUING OFFICE

Agency Contact & Phone No............ : Aaron Hughes, P.E. (907) 269-0523 aaron.hughes@alaska.gov
Contracting Division........ccccoeceviennnn. . Department of Transportation & Public Facilities, Central Region Design &
Engineering Services
PROJECT
RFP' NUMBER ..:-:covvmumomnenmnmmm: 1 25232047
Project Numbers-State/Federal ............... : CFAPT00929 / AIP 3-02-0016-XXX-20XX
Project Site (City, Village, etc.)................ . Anchorage, AK
Project Title & Contract Description......... : ANC Taxiway Z Extension West Phase 1 Design Services

The Contractor shall provide professional services to develop a bid-ready set of plans, specifications, and estimates
(PS&E) for airport improvement work. Services are anticipated to include Hazardous Materials Testing and Environmental,
Public/Agency Involvement, Engineer's Design Report (EDR), Construction Safety and Phasing Plan (CSPP), and
Erosion Sediment Control Plan (ESCP), Assistance during Bidding, Design Close-Out Documentation, and Assistance
during Construction.

SCHEDULE & PAYMENT

Anticipated period for performance-Begin/End: March 2023 through January 2028.

Estimated amount of proposed contract:

[l Less than $200,000 [] $200,000 to $250,000

[1 $250,000 to $500,000 $500,000 to $1,000,000 [ 1 $1,000,000 or greater
Proposed Method(s) of Payment: [ 1 Firm Fixed Price (FFP) BX] Cost Plus Fixed Fee (CPFF)
[l Fixed Price Plus Expenses (FPPE) [] Other:

SUBMITTAL DEADLINE AND LOCATION
OFFERORS ARE RESPONSIBLE TO ASSURE DELIVERY PRIOR TO DEADLINE (2 AAC 12.250).
ONLY PROPOSALS RECEIVED PRIOR TO THE FOLLOWING DATE AND TIME WILL BE OPENED.

DATE: January 19, 2023 PREVAILING TIME: 4:00 PM

HAND DELIVER ONLY DIRECTLY TO FOLLOWING LOCATION (and person, if named):
*Also see 15. Special Considerations, item 15.5
Kathleen Bridenbaugh, PSA Unit Supervisor
Department of Transportation & Public Facilities
4111 Aviation Avenue
Anchorage, AK 99502
Email: crdotpfcontracts@alaska.gov

IMPORTANT NOTICE: If you downloaded this solicitation from the State's Website, you must self-register for the Plan

Holders list to receive subsequent addenda. Failure to register may adversely affect your proposal. It is the Offeror's
responsibility to ensure that he has received all addenda affecting this RFP.
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PART

SELECTION PROCEDURE A

1. Competitive Sealed Proposals will be evaluated by a committee (2 AAC 12, Article 4). Evaluation of responses to
criteria set forth in Part C results in a numerical score for each proposal. Each criterion in Part C has an assigned weight
for this RFP which demonstrates its relative importance. The total of all weights is 100 (100%). Each one-percent weight
equates to a range of 0-5 points per Evaluator. The maximum points (score) obtainable for any proposal is equal to the
product of 500 multiplied by the number of Evaluators.

2. Scoring of proposals will be accomplished as follows:

2.1 Each Evaluator will individually read and rate each Offeror's response to each criterion described in Part C -
Section | - Technical Proposal. Ratings will be based solely on contents of proposal and in compliance with the
Contracting Agency's standard Instructions for Evaluation Committee. Except as may be stated within any criterion
description in Part C, a rating of "5" = Best Response from all Offerors; “4" to “1” = Progressively Less Responsive;
“0" = Non-Responsive. Ratings are multiplied by the assigned weights for each criterion to obtain criteria scores.

2.2 After completion of individual ratings in Part C, Section 1, Technical Proposal, the Evaluation Committee will
meet to discuss proposals. Evaluators may then alter their ratings; however, any changes shall be based solely on
the criteria set forth in Part C.

2.3 After scoring Part C - Section | - Technical Proposal, criteria scores for Part C - Section Il - Preferences, and
Section Ill - Price (if applicable), will be calculated based on criteria descriptions.

2.4 The total score for each Offeror will be obtained by summing the scores determined for each criterion in Sections
[, II'and Il of Part C. The order of ranking for negotiations shall be as follows: highest scored Offeror will be ranked
first, next highest scored second, and etcetera.

3. Evaluators may discuss factual knowledge of and may investigate Offerors’ and proposed Subcontractors' prior work
experience and performance, including projects referenced in proposal, available written evaluations, etcetera, and may
contact listed references or other persons knowledgeable of a Contractor's and/or a Subcontractor's past performance.
Factors such as overall experience relative to the proposed contract, quality of work, control of cost, and ability to meet
schedules may be addressed. If any issues of significant concern to the proposed contract are discovered, the Committee
may:

3.1 Provide written recommendations for consideration during contract negotiations;
3.2 Conduct discussions in accordance with paragraph 4, below.

4. The Committee may decide to conduct discussions (or "interviews") with responsible Offerors whose proposals are
determined to be reasonably susceptible of being selected for award for the purpose of clarification to assure full
understanding of, and responsiveness to, the solicitation requirements (AS 36.30.240 & 2 AAC 12.290). Offerors selected
by the Committee for discussions may be permitted to submit Best and Final Offers (BAFO) for final Committee Evaluation.
After discussions and any BAFOs, Evaluators will determine the final scoring and ranking for contract negotiations by
evaluating written and oral responses using only the criteria set forth in Part C of this RFP (2 AAC 12.260(b)).

5. All Offerors will be advised of the Offeror selected for negotiation and, after completion of negotiations, a Notice of

Intent to Award will be provided to all Offerors. If contract negotiations are unsuccessful with Offeror(s) selected for
negotiation, the Contracting Agency may either cancel the solicitation or negotiate with other Offerors in the order of ranking.
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PART

NOTICES

1. The Contracting Agency is an equal opportunity employer. A

2. Copies of contract documents are available for review at the Contracting Agency's office. Offerors located outside
the general vicinity of the Contracting Agency's office may telephone the Agency Contact identified on page one of this Part
A for a discussion of such items.

General Conditions of the Professional Services Agreement are contained in the Small Procurement Standard Provisions
Booklet, which is located on the Department’s website under “Procurement.”

The General Conditions are the same for both Competitive Sealed Proposals and Small Procurements.

3. Offerors are specifically advised that a contract shall not be in effect until a written agreement is executed by an
authorized agent of the Contracting Agency. The Contracting Agency shall not be liable for any cost incurred by an Offeror
in response to this solicitation, including any work done, even in good faith, prior to execution of a contract and issuance of
a Notice to Proceed.

4. The Contracting Agency expressly reserves the right to waive minor informalities, negotiate changes or reject any
and all proposals and to not award the proposed contract, if in its best interest. "Minor Informalities" means matters of form
rather than substance which are evident from the submittal, or are insignificant matters that have a negligible effect on price,
quantity, quality, delivery, or contractual conditions and can be waived or corrected without prejudice to other Offerors (2
AAC 12.990).

5. All proposals shall be open for public inspection (AS 36.30.230) after a Notice of Intent to Award is issued. Offerors
should not include proprietary information in proposals if such information should not be disclosed to the public. Any
language within a submittal purporting to render all or portions of a proposal confidential will be disregarded. Proprietary
infarmation which may be provided after selection for contract negotiations will be confidential if expressly agreed to by the
Contracting Agency (AS 36.30.230).

6. Substitution for any personnel named in a proposal may result in termination of negotiations.

7 Ifit is discovered that a selected Offeror is in arrears on taxes due the State of Alaska, a contract may not be awarded
until the Alaska Department of Revenue approves the payment provisions for the contract.

8. Offerors and proposed subcontractors shall be in compliance with the statutory requirements for Alaska
business licensing and professional registrations included in the certification statement on Page 2 of Part D in this
RFP package.

9. PRICE COMPETITION: Price cannot be an Evaluation Criterion in accordance with Article 3 of AS 36.30 for services
that must be performed only by Architects, Engineers, Land Surveyors, or Landscape Architects (A/E, LS or LA)) licensed
in the State of Alaska, UNLESS the provisions of AS 36.30.270(d) apply; i.e., unless the services required are repetitious in
nature, and the nature and amount of services required are thoroughly defined by measurable and objective standards to
reasonably enable firms or persons making proposals to compete with a clear understanding and interpretation of the
services required. If price is a factor, a majority of the evaluation committee must be registered in Alaska to perform
architectural, engineering, or land surveying services.

9.1 If the services performed do not require an A/E, LS or LA, then all Offerors including any A/E, LS or LA must provide
Price Proposals in accordance with AS 36.30.270(b) and 2 AAC 12.260(c).

9.2 Price (or any estimate of labor hours) cannot be an Evaluation Criterion for contracts that will receive Federal-aid
highway program funding per 23 CFR 172.7, and FAA Airport Improvement Program funding per AC 150/5100-14E, 2.1.
For FAA exceptions: see AC 150/5100/14E, 2.4.

10.  An audit of the selected Offerors' and proposed Subcontractors' cost accounting systems and business records may
be required to ascertain if systems are adequate for segregating contract costs; to establish a maximum allowable Indirect
Cost Rate for the Agency's negotiator; and to investigate the accuracy of proposed labor rates and unit prices. In order not
to unduly delay contract negotiation or award, be prepared to submit Pre-Audit Statement, DOT&PF Form 25A257
immediately for your firm and any subcontract that may exceed $250,000.
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PART

For contract amounts less than $250,000, the Contracting Agency may require the Offeror and proposed
Subcontractor to submit the Pre-Audit Statement if deemed necessary to determine allowable costs under A
Title 23 CFR requirements. If selected for negotiation, failure to submit properly completed Pre-Audit
Statement(s) in a timely manner may disqualify an Offeror from further consideration. Information from Pre-
Audit Statements and any Audit conducted for the Contracting Agency is considered proprietary and will be
confidential.

11. Standard insurance provisions for Worker's Compensation, General and Automobile Liability, and Professional
Liability are contained in DOT&PF Form 25A269, Indemnification and Insurance. Coverages may be modified under very
limited circumstances. Offeror should not assume any modification of coverages.

12. Professional Liability Insurance for the proposed contract: [1 is not required
X s required as shown on DOT&PF Form 25A269.

13. The proposed contract [X] will [] willnot be a Federally Assisted Program of the U.S. Department of
Transportation. If it will be an assisted program, then the Offeror shall insert the following notification in all subcontract
solicitations for bids or proposals pertinent to this RFP:

“In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 USC 2000d to 2000d-4 and Title 49, CFR,
U.S. Department of Transportation (U.S. DOT), Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-
assisted programs of the U.S. DOT issued pursuant to such Act, in any Subcontract entered into pursuant to this RFP,
Disadvantaged Business Enterprise firms will be afforded full opportunity to submit bids or proposals and will not be
discriminated against on the grounds of race, color, sex, or national origin, in consideration for an award.

14. Pre-proposal Conference: B None ]  Asfollows:

15. Special Notices:

15.1 Per Alaska Statute (AS) 36.30.210(e): An Alaska Business License is required of Contractors who do business
in Alaska at time of award. To qualify for the Alaska Offerors’ Preference, under AS 36.30.321, an Offeror shall have a
valid Alaska business license as a prerequisite to proposal. Information regarding applying for an Alaska Business License
can be found on-line at https://www.commerce.alaska.gov/web/cbpl/BusinessLicensing.aspx or by calling 1-907-465-
2550. The business license must be in the name of the company under which the proposal is submitted.

15.2 Effective May 8, 2015, the Department, in coordination with the U.S. Department of Transportation, adopted a
Race-Neutral Disadvantaged Business Enterprise (DBE) Program for its federal-aid program. The Race-Neutral DBE
program applies to federally-funded construction-related professional services solicitations, with the exception of FAA-
funded projects located within the boundaries of the Department’s Northern Region, which remain under a Race-
Conscious DBE program.

The Department encourages contractors to utilize DBEs in all Federal-aid projects to ensure the Department meets
its overall DBE Utilization Goal. All DBE participation will count towards the Race-Neutral program. If you have any
questions about this notice or the Department’s DBE program, please contact the Civil Rights Office at (907) 269-0851
or refer to their website http://www.dot.alaska.gov/cvirts/index.shtml

15.3 The Department intends to send notices (including Notice of Intent to Negotiate, and Notice of Intent to Award)
to Offerors by using the email address provided the Offeror's submitted Part D. Such delivery of an email sent by the
Department is complete upon receipt in the addressee’s email account. An email sent after 4:30pm shall be deemed to
have occurred at the opening of business on the next working day. By submitting a response to this RFP, all Offerors
consent to the use of Electronic Mail as described herein.

15.4 Interested parties are reminded that the Agency point of contact is noted on page 1 of this section, and all
guestions and requests for information shall be directed to this individual.

15.5 In light of the current health situation, the Department will accept an electronic (email) submission of proposals
for this solicitation. Proposals should be submitted to crdotpfcontracis@alaska.gov prior to the date and time shown on
page 1. Offerors are responsible to assure timely delivery, and receipt of their proposal. Offerors are cautioned that due
to mailbox restrictions, we cannot receive proposals over 20MB in size. The Contracting Agency will either print out
proposals in color for distribution or email a PDF to the Evaluation Committee.
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15.  Special Notices — cont'd:

15.6 In 2022, DOT&PF intends to utilize our AASHTOWare system to generate the Bidder Registration lists.
Therefore, all Contractors, Consultants, and Subconsultants must be registered in AASHTOWare and must have an
AASHTOWare Vendor number. To check if your company is registered in AASHTOWare and to find your Vendor Number,
visit this website: http://dot.alaska.gov/aashtoware/awp-vendorcheck.cfm.

If your company is not yet registered in AASHTOWare, you are encouraged to begin this multi-step process as
soon as possible. Guidance is available on the DOT&PF website. http://dot.alaska.gov/aashtoware/docs/AWP-Vendor-
List-Guidance.pdf or from the Regional Contracts Sections. Central Region contacts: Contracts Chief, Sharon Smith,
(907)269-0414 or Central Region, PSA Unit Supervisor, Kathie Bridenbaugh, (907)269-0421.

156.7 Compensation under this Agreement may include various methods of cost reimbursement payment as
indicated on page 1 of rfp-a, and as negotiated with the Department. The compensation terms of the Agreement (Appendix
C-1) will itemize current audited indirect cost rates (IDCRs) for the firms named in the agreement. The Department of
Transportation and Public Facilities Internal Review section is typically the responsible section for conducting these audits.

If the top scoring Offeror selected for negotiations does not have a current audit, they will be required to submit
the necessary paperwork to DOT&PF's Internal Review section in a timely fashion. In addition, any proposed
subcontractors that may receive more than $250,000 under the proposed contract, or any proposed subcontractors who
may receive more than $250,000 cumulatively under contracts with the State, will be required to submit a complete and
executed copy of the DOT&PF Form 25A257, Pre-Audit Statement, unless any such Subcontractors have been audited
by the Department within the last year.

By submitting a response to this RFP, Offerors acknowledge the audit requirements and commit to furnishing all
required audit information to DOT&PF’s audit staff in an expedited manner as required by the Department for their entire
team, including any identified subcontractors. Failure of an Offeror to satisfy this requirement for their team may result in
unsuccessful contract negotiations. And, in the event contract negotiations are unsuccessful with the top ranked Offeror,
the Contracting Agency may negotiate with the next ranked Offeror or cancel the solicitation.

15.8 The Contracting Agency anticipates providing the following services: Surveying & ROW Mapping, Geotechnical
Engineering, Utilities Agreements, and Hydrologic & Hydraulic Design; however, the Contracting Agency reserves the
right to negotiate and add these services to the confract by amendment.
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Offeror may use left margin to check off items when completed.

PART
SUBMITTAL CHECKLIST B

An Alaska Business License is required of Contractors who do business in Alaska at time of award (AS 36.30.210(e)).

[ ]

rfp-b

1. Offerors must carefully review this RFP Package for defects and questionable material, and become familiar
with submittal requirements. Submit written comments to the address shown under "Submittal Deadline and
Location" on page 1 of Part A - RFP. Substantive issues will be addressed in a written addendum to all RFP
recipients on record. Failure to comply with directions may result in lower score and may eliminate a submittal from
consideration. Protests based on alleged improprieties or ambiguities in a solicitation may be disallowed at the
discretion of the Contracting Agency if the protest is not received in writing at least ten (10) Agency work days prior
to the Submittal Deadline (AS 36.30.565).

2. Review Part A - RFP and the proposed Statement of Services and any other attached or referenced materials.
If no Statement of Services is attached, telephone the Agency contact person identified on page 1 of Part A.

3. Review Part C - Evaluation Criteria. Read each criterion in light of the proposed Statement of Services. Note
any project specific criteria which may have been added or any changes to standard criteria descriptions which may
have been made. Be aware of the assigned weight for each criterion. If a weight is not entered for any criterion on
Part C, notify the Agency contact person. Plan your proposal to address the applicable criteria. Criteria Responses
shall not exceed the number of pages stated below. Note: If weight is applied to Criterion #11, Alaska Bidder
(Offeror) Preference, that box must be checked on page 1 of Part D, rfp-d.

4. Prepare a distinct Response for each criterion that has a weight more than zero. Failure to respond directly to
any criteria weighted more than zero will result in an evaluation score of zero for that criteria. Any Responses to
criteria weighted zero will be disregarded. Acceptable Responses must be specific and directly related to the
Contracting Agency's proposed Statement of Services. Marketing brochures, federal SF330s, marketing resumes,
and other non-project specific materials will be discarded without evaluation and should not be submitted.

5. Each criterion Response must be titled, numbered and assembled in the order in which the criteria are
listed in Part C, so the criterion to which information applies shall be plainly evident. Material not so identified or
assembled may be discarded without evaluation.

6. Price [1is [ isnot an evaluation criterion for the proposed contract.

If Price is a Criterion, prepare Billing Rates and/or Price Proposals as described in Criteria #12 and/or #13.

7. Complete all entries on Part D - Proposal Form. Note the statutory requirements for Alaska business licenses
and professional registrations and be sure to sign and date the Certification. Copies of licenses and registrations
may be provided with submittal and will not count in the requirements of #8 below.

8. Attach Criteria Responses (except any Billing Rates or Price Proposals) to Part D - Proposal Form. The
maximum number of attached pages (each printed side equals one page) for Criteria Responses shall not
exceed: Ten (10) pages, which includes the schedule submitted in response to Criterion 9. Attached page
limit does not include the four-page Part D - Proposal Form, or any Billing Rates or Price Proposals.

Criteria Responses shall be presented in 8-1/2" X 11" format, except for a minimal number of larger sheets (e.g.,
11" x 17") that may be used (e.g., for schedules) if they are folded to 8-1/2" X 11" size. Large sheets will count as
multiple pages at 93.5 square inches or fraction thereof per page, unless otherwise noted.

CAUTION: Criteria Responses which do not comply with the required page limit or presentation size, may result in
disqualification. Further, small print or typeface that is difficult to read may negatively influence evaluation of your
submittal and affect scoring for "Quality of Proposal.”

CHECKLIST IS CONTINUED NEXT PAGE
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PART

9. N/A

10. Parts A, B and C of Form 25A270 and the proposed Statement of Services shall not be returned to the
Contracting Agency. Submittals shall consist of the following applicable items assembled as follows and in
the order listed:

101 Completed Part D - Proposal Form (generally at least one copy with original signature) and Responses to all
evaluation criteria -- except Billing Rates, Price Proposals — attached. Each copy shall be fastened with one
staple in the upper left corner. No other form of binding shall be used and no cover and no transmittal letter will be
included. CAUTION: Failure to comply with this instruction will negatively influence evaluation of Submittal.

10.2 Number of copies of Part D (all pages) and Criteria Responses (except Billing Rates, and Price
Proposals) required is: Six (6) copies, if hand delivered.

10.3 If Billing Rates and/or Price Proposals are required, one copy bound with one staple in the upper left
corner separately enclosed in a sealed envelope marked on the outside to identify it as a Billing Rates or Price
Proposal and the names of the Project and Offeror. Each Billing Rates or Price Proposal must be signed and
dated by the person who prepares it (may be different signatures for each Subcontractor).

10.4 If ltem 9, above, is completed for this RFP Package, any submittal items described therein. Unless otherwise
stated, one copy only, bound appropriately.

10.5 Pre-Audit Statement, DOT&PF Form 25A257, shall not be provided with Submittal. (See Notice #10 on page
3 of Part A- RFP.)

10.6 CAUTION: If you replicate (other than by photocopy) Part D or any form in lieu of completing the forms
provided by the Contracting Agency, provide a signed certification that lists such forms and attests that they are
exact replicas of that issued by the Contracting Agency. Changed forms may result in rejection at the Contracting
Agency's discretion. Any alteration — other than completion of the required entries — may be cause for rejection
without recourse.

11. Deliver submittals in one sealed package to the location and before the submittal deadline cited in Part A -
RFP. Mark the outside of the package to identify the Project and the Offeror. Proposals must be received prior to
the specified date and time. Late proposals will not be opened (2 AAC 12.250).
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PART
EVALUATION CRITERIA C

Criteria with a weight of zero are not applicable and should be disregarded. If a weight is not indicated for
any criterion, telephone the Agency Contact person identified at the top of page 1 of Part A - RFP.

SECTION | - TECHNICAL PROPOSAL

1. Objectives and Services 1. Weight: 10

Response must demonstrate your comprehension of the objectives and services for the proposed contract. Do not
merely duplicate the Statement of Services provided with this RFP. Also, consider if Statement of Services is sufficiently
explicit, are expressed or implied schedules attainable/economically feasible; etcetera? Explain. Define any
assumptions made in formulating Criteria Response. If design services for a construction project are included, express
any opinions regarding alternative design considerations that could impact construction costs.

2. Methods 2. Weight: 15

Response must outline the methods for accomplishing the proposed contract or, if methodology is contained in the
proposed Statement of Services, address its adequacy. Describe what, when, where, how, and in what sequence the
work will be done. Address how proximity to the Project site, particular geographic familiarity, experience, and capabilities
of your firms (Offeror and Proposed Subcontractors) and Project Staff might specifically contribute to the proposed
methods. Identify the amount and type of work to be performed by any Subcontractors. Consider how each task may be
carried out; what services or interaction required from/with the Contracting Agency; etcetera. Suggest alternatives, if
appropriate. Identify any distinct and substantive qualifications for undertaking the proposed contract such as the
availability of specialized equipment or unique approaches or concepts relevant to the required services which the firms
may use.

3. Management 3. Weight: 5

Response must describe the administrative and operational structures that will be used for performing the proposed
contract. For example, consider: who will have overall responsibility for the contract? Who will have direct responsibility
for specific disciplines? What will the lines of authority be? For any individual who would be in "responsible-charge”
(reference AS 08.48) as an Architect, Engineer, Land Surveyor or Landscape Architect, so state and list his/her Alaska
professional registration number. A graphic depiction is preferred in your response to this criterion. Additionally, the
Contracting Agency may want to inspect work products in progress and have a close ongoing working relationship with
your Project Staff. Accordingly, your response should also identify where the various contract services will be performed,
in proximity to the Contracting Agency’s office, and how communications will be maintained between your Project Staff,
the Contracting Agency, and (as applicable) any other government agencies or the public.

4. Proposed Project Staff 4. Weight: 25

Response must name the individuals to perform the following FUNCTIONS plus any other professional/technical functions
you deem essential to perform the services (see also criterion #8):

Contract Management (contract compliance)

Project Management (single point-of-contact directly engaged in contract performance)
Civil Engineering* (Alaska AELS Type C License)

Electrical Engineering* (Alaska AELS Type E License)

Environmental Services

PFAS Testing

Public / Agency Involvement

oS IO O e BROY IO

*All personnel acting in responsible charge for all Architectural, Engineering, Land Surveying, and
Landscape Architecture functions require an Alaska Registration and must be identified in your proposal.

Continued Next Page
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PART

C

Describe the work to be performed by the individuals you name to perform essential functions and detail their specific
qualifications and substantive experience directly related to the proposed contract. A response prepared specifically
for this proposal is required. Marketing resumes often include non-relevant information that may detract from the
evaluation of proposal. Lists of projects are not useful. Focus on individual's specific duties and responsibilities and how
project experience is relevant to the proposed contract.

For each person named, identify their: employer, professional discipline or job classification and state of residency. List
at least three (3) professional references (contact persons and telephone numbers) for each person.

5. Workload and Resources 5. Weight: 10

(1) Discuss both current and potential time commitments of your proposed Project Staff to all clients. Include contracts
that are in negotiations with DOT&PF.

(2) Provide the projected workload of each firm (Offeror and Proposed Subcontractors) for all clients. A quarterly
breakdown is preferred.

(3) Provide a list and status of current contracts with the Contracting Agency in which your proposed Project Staff are
participating (include all current contracts statewide with regions, divisions, etc.).

(4) Demonstrate adequate support personnel, facilities, and other resources to provide the services required.

(5) Briefly address capabilities for providing additional services and/or services under an accelerated schedule. Also
address capacity to reassign personnel, equipment, and facilities whenever the proposed contract would not require such
capabilities or was delayed.

6. Past Performance & Quality Control 6. Weight: 15

Response must describe previous projects the project team has worked on that are related in size and scope to this
project. Describe the dollar amount of each project, a brief narrative of the successes of the project, and the year of
completion. Address how the experience will help your team to perform under this contract. Provide references (contact
name and phone number) for each project. Indicate which of the proposed firms and project staff was involved in each
project. The State reserves the right to investigate referenced projects, contact references and research other projects
that the respondent has worked on.

Include in your response a description of your firm’s quality control process and how this process has affected the quality
of your deliverables. Use specific examples.

7. Quality of Proposal 7. Weight: 5

Offerors do not respond to this criterion. Committee members will rate this criterion based on their perception of the
clarity, completeness and presentation of submittal. Note: This criterion is NOT used to evaluate color, graphics or other
visual techniques except as they may detract from legibility.
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PART

C

8. Proposed Project Staff for Possible Additional Services 8. Weight: 5

The Contracting Agency reserves the right to negotiate and add tasks in Appendix B, Proposed Statement of Services
currently shown as Not in Contract (NIC). Response must name the individuals that would be added to perform the
following FUNCTIONS if the tasks were added by amendment.

Surveying* & ROW Mapping* (Alaska AELS Type L License)
Geotechnical Engineering® (Alaska AELS Type C License)
Utilities Agreements Support

Hydrological & Hydraulic Design (Alaska AELS Type C License)

PON=

*All personnel acting in responsible charge for all Architectural, Engineering, Land Surveying, and
Landscape Architecture functions require an Alaska Registration and must be identified in your proposal.

Describe the work to be performed by the individuals you name to perform essential functions and detail their specific
qualifications and substantive experience directly related to the proposed contract. A response prepared specifically
for this proposal is required. Marketing resumes often include non-relevant information that may detract from the
evaluation of proposal. Lists of projects are not useful. Focus on individual's specific duties and responsibilities and how
project experience is relevant to the proposed contract.

For each person named, identify their: employer, professional discipline or job classification and state of residency. List at
least three professional references (contact persons and telephone numbers) for each person.

9. Schedule 9. Weight: 10

This project will require timely completion of tasks to meet the Department’s schedule for this project.

Develop a schedule for the activities to be provided under this contract. Demonstrate your plan to deliver acceptable work
products as efficiently as possible. Distinguish between activities that are within your control and those that may be
strongly influenced by others. Include agency comment periods.

Begin your schedule with receipt of NTP anticipated to occur March 20, 2023.

Do not include estimates of resource usage.

The schedule may be presented on one (1) 11x17 sheet, which will be counted as one (1) page toward the proposal page
limit.

The negotiated agreement with the selected Offeror will include provisions obligating it to performance in
accordance with its proposed schedule. If the schedule is found to be unrealistic, the Contracting Agency may
terminate negotiations and enter into negotiations with the next ranked firm.
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PART

SECTION Il - PREFERENCES ‘ :

10. Disadvantaged Business Enterprises 49 CFR 26 10. Weight: 0

This solicitation is being conducted under the Department's Race Neutral Disadvantaged Business Enterprise (DBE)
program for construction-related professional services solicitations. Therefore, there is no DBE goal for this solicitation
and the criterion has a weight of zero (0).

See rfp-a, section 15. Special Notices, paragraph 15.2.

11. Alaska Bidder (Offeror) Preference 11. Weight: 0
23 CFR 172.7(a)(1)(iii)(C), AC 150/5100-14E, and 2 AAC 12.260(e)

Weight shall be “0” if any federal funding, otherwise weight shall be at least “10”.

To be granted this preference:

Offeror must claim the Alaska Bidder (Offeror) Preference on page one of Part D Proposal Form. In claiming the
Alaska Bidder (Offeror) Preference on page one of Part D, the Offeror is certifying that they meet the following
requirements per AS 36.30.990:

(A) Firm holds a current Alaska Business License;

(B) Proposal is submitted under the name as appearing on the Firm's current Alaska Business License;

(C) Firm has maintained a place of business within Alaska, staffed by the Firm or an employee of the Firm, for a
period of six months immediately preceding the date of the offer;

(D) Firm is incorporated or qualified to do business under the laws of the State of Alaska, is a sole proprietorship, and
the proprietor is a resident of Alaska, is a limited liability company organized under AS 10.50 and all members are
residents of Alaska, or is a partnership under AS 32.06, or AS 32.11 and all partners are residents of Alaska; and

(E) If the Firm is a Joint Venture, it is composed entirely of entities that qualify under (A) - (D).
Alaska Bidder (Offeror) Preference will be scored: Rating x Number of Evaluators x Weight = Criterion Score.

Rating will be as follows:

An Alaska Offeror’s preference (i.e., a Rating of 5) will be assigned to the proposal of an Offeror who certifies (by
claiming the preference on page one of Part D) that they are an Alaska Bidder (Offeror) as described above.

No Alaska Offeror’s preference (i.e., a Rating of 0) will be assigned to the proposal of an Offeror who does not certify
(by failure to claim the preference on page one of Part D) that it qualifies as an Alaska Bidder (Offeror) as described
above.

No narrative response to this criterion is required within the Offeror's Proposal.
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PART

SECTION IIl - PRICE C

If price is not an Evaluation Criterion, weights for both Criterion #12 and #13 shall be “0”. If priceis
an Evaluation Criterion, the sum of weights for Criterion #12 and #13 shall be at least “10”, and all Offerors
shall submit Price Proposals in the specified format(s).

See item #9, under Notices in Part A — RFP, regarding statutory and regulatory provisions about price competition and
item #10.3, in Part B — Submittal Checklist, regarding procedure for submittal of Billing Rates and/or Price Proposals.
Cost terminology is explained on page 2 of the Pre-Audit Statement (DOT&PF Form 25A257).

CAUTION: Submittal of Offeror's or Subcontractor's "standard" rate schedules or other pricing documents which are not
in required format will be non-responsive if they do not allow direct comparison with other responsive proposals.

Rates and costs proposed by the Offeror selected for contract negotiations may be investigated for reasonableness and
allowability in accordance with AS 36.30.400, .420 & .480, 2 AAC 12.550 and the contract cost principles in 48 CFR Part
31. Unsupported rates and costs may be disallowed or result in termination of negotiations, or contract award. All
proposed rates and the negotiated contract rates will be public information.

12. Labor Billing Rates (Reguired Format) 12. Weight: 0

Provide a proposed total hourly Billing Rate (i.e., inclusive of Direct Cost of Direct Labor, all Indirect Costs, and Fee) only
for each of the job FUNCTIONS listed below. Note: Some of these functions may be performed by one or more
employees of the Offeror or Subcontractors; consequently, an individual might be billed under the contract at different
rates appropriate to the functions performed. Only the maximum rate paid to any individual for each listed job
function — regardless of employer (Offeror or Subcontractor) — must be provided and will be considered for this
response. Rates for lower paid individuals or for other job functions, if any, will be addressed during contract negotiations.

1. Contract Management (Estimated at % of total labor effort)
2. Project Management (Estimated at % of total labor effort)
3. (Estimated at % of total labor effort)
4 (Estimated at % of total labor effort)
5 (Estimated at % of total labor effort)

*In accordance with the submittal Checklist (‘'rfp-b’), item 10.3, Billing Rates must be signed and dated by the person
who prepares it (may be different signatures for each Subcontractor)

Response will be scored as follows: The maximum hourly rates proposed for the job functions listed above will be
multiplied by the percentage of total labor effort (estimated above) and then summed to obtain an aggregate rate for each
Offeror. If more than one rate is provided for any job function, only the highest rate will be used. Each Offeror's score will
be calculated using the following equation — except that the score will be zero if a rate for each listed function is not
provided by an Offeror.

(Lowest aggreqate rate from all Offerors) x (MPP*) = Offeror's Criterion Score
(Offeror's aggregate rate)

*MPP = Maximum Possible Points = (5) x (Number of Evaluators) x (Weight)

If no federal funding, then per AS 36.30.250(b), aggregate rates shall be reduced for the above calculation by the
following applicable percentages when the rates are from Offerors that designate preferences on page one of Part D.

- ALASKA BIDDER (OFFEROR) PREFERENCE [2 AAC 12.260(d)] .. .cveeoveeeee e 5%

- ALASKA VETERAN-OWNED BUSINESS PREFERENCE [AS 36.30.175] (maximum $5000) ................. 5%
and only ONE of the following:

- EMPLOYMENT PROGRAM PREFERENCE [AS 36.30.170(C)] . ceeviaeiieniieiei it 15%

- DISABLED SOLE PROPRIETOR OR 50% DISABLED EMPLOYEES [AS 36.30.170(e & )] ..cooovvvvveenne 10%

To claim employment or disabled preference, Offeror must be on the appropriate Alaska Division of Vocational Rehabilitation list at
the time designated for opening (i.e., receipt) of proposals.
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PART

C

13. Total Price Proposal (Required Format) 13. Weight: 0

Provide proposed costs for all labor, subcontracts, equipment, expenses, etc., and a proposed amount for Fee. Submit a
separate price proposal in the following format for the Offeror and for each Subcontract (first, second, third tier, etc.) that
may exceed $25,000. Each price proposal must be signed and dated by the person who prepares it. Note that the
PRICES of the next lower tier subcontracts must be listed as COSTS in ltem #4 (Other Direct Costs) of the price proposal
for the next higher tier contractor so that the price of all subcontracts "roll-up" into the Offeror's total price proposal.

1. Show project title, project number, and Offeror or Subcontractor Name.

2. Direct Costs of Direct Labor (DCDL)
Show the estimated costs for each job classification of employees proposed for the contract. List under the
following headings. Names required only for key staff and/or persons in "responsible-charge" (Ref: AS 08.48).
Hourly Rates must not include Indirect Costs or Fee.

Job Classification Name Total Hours Rate($/hr) Proposed Costs ($)
Total DCDL: $

3 Indirect Costs (IDC)
These costs include what are generally referred to as 1) Fringe Benefits and 2) Overhead (including direct and
indirect costs of Indirect Labor). Show the Proposed IDC Rate as a percentage of Direct Costs of Direct Labor
and the product (IDC Amount) of that Rate multiplied by the total DCDL.

IDC Rate: % IDC Amount: $

4, Other Direct Costs (ODC)
These costs include: subcontracts, equipment (company owned or rented), and reimbursable expenses (e.g.,
transportation, food and lodging, reproduction) — if not included in Indirect Costs. List proposed costs under the
following headings. If multiples of an item required, list the proposed quantity, unit rate, and total cost for each.
Costs must be based on actual costs to the offeror or the subcontractor, without any profit or other

markup.
ltem Quantity Cost ($/Unit) Proposed Costs ($)
Total ODC: §
5. Total Proposed Cost
Sum of DCDL + IDC + ODC Total Cost: $
6. Proposed Fee

List a proposed amount (Contract Fee is generally negotiated using a structured Fee analysis of proposed costs).
Proposed Fee: $

7. Total Proposed Price
Sum of Total Proposed Cost plus Proposed FEE. Total Price: $
8. In accordance with the Submittal Checklist (‘rfo-b’), item 10.3, Price Proposals must be signed and dated by the

person who prepares it (may be a different signature for each subcontractor).

Response will be scored as follows: (Lowest Total Proposed Price) x (MPP*) = Criterion Score
(Offeror's Total Proposed Price)

*MPP = Maximum Possible Points = (3) x (Number of Evaluators) x (Weight)

If no federal funding, then per AS 36.30.250(b), total price shall be reduced for the above calculation by the following applicable
percentages when the prices are from Qfferors designate preferences on page one of Part D.

- ALASKA BIDDER (OFFEROR) PREFERENCE [2 AAC 12.260(d)] ....coviiiiiiiiiisiciisicsiniis s 5%

- ALASKA VETERAN-OWNED BUSINESS PREFERENCE [AS 36.30.321(f)] (maximum $5,000) ............c....... 5%
and only ONE of the following:

- EMPLOYMENT PROGRAM PREFERENCE [AS 36.30.321(D)]-....eicoiieiiieiieesiiie e 15%

- DISABLED SOLE PROPRIETOR [AS 36.30.3271(d) / (K)]-+ et eoeeeeeeeeeeereie ettt stie s s s 10%

To claim employment or disabled preference, Offeror must be on the appropriate Alaska Division of Vocational Rehabilitation list at the
time designated for opening (i.e., receipt) of proposals.
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Alaska Department of Transportation & Public Facilities PART
PROPOSAL FORM D

THIS FORM MUST BE THE FIRST PAGE OF PROPOSAL. Attach criteria responses as explained in Part B -
Submittal Checklist. No transmittal letter or cover sheet will be used.

PROJECT

Project Numbers-State/Federal ................. : CFAPTO00929 / AIP 3-02-0016-XXX-20XX
PrOJett Tl oo . ANC Taxiway Z Extension West Phase | Design Services
BEP N 1 25232047

OFFEROR (CONTRACTOR)
Contractor .....cc..oocviiieeei e
SHEBE .. :
P.O. BOX.ooiiiiiiiieeeee e )
City, State, Zip ..o N
Alaska Business License Number .............. ;
Federal Tax Identification No....................... :
DOT&PF DBE Certification No. (if any)....... ;
Individual(s) to sign contract...............c........ :
THIE(S) oo :
Type of business enterprise (check one).....: [ ] Corporation in the state of..:
[ ] Individual [ ] Partnership [ ] Other(specify).........cccocee

ALASKA STATUTORY PREFERENCES (IF NO FEDERAL FUNDING)

Check the applicable preferences that you claim for the proposed contract (reference Criteria 11, 12 & 13 in Part C):
[ ] Alaska Bidder (Offeror) AND>> [ ] Veterans AND>>[ ]Employment Program or [ ] Disabled Persons

PROPOSED SUBCONTRACTOR(S)

Service, Equipment, etc. Subcontractor & Office Location AK Business DOT&PF DBE
' License No. Certification No.

CERTIFICATIONS

| certify: that | am a duly authorized representative of the Contractor; that this Submittal accurately represents
capabilities of the Contractor and Subcontractors identified herein for providing the services indicated; and that the
requirements of the Certifications on page 2 and 3 of this Part D for 1) Alaska Licenses/Registrations, 2) Insurance, 3)
Federal-Aid Contracts exceeding $100,000, 4) Cost and Pricing Data, 5) Trade Restrictions/Suspension/Debarment, 6)
Foreign Contracting, 7) DBE Commitment, and 8) Former Public Officer — will be complied with in full. These
Certifications are material representations of fact upon which reliance will be placed if the proposed contract is awarded.
Failure to comply with these Certifications is a fraudulent act. The Contracting Agency is hereby authorized to request
any entity identified in this proposal to furnish information deemed necessary to verify the reputation and capabilities of
the Contractor and Subcontractors. This proposal is valid for at least ninety days.

Signature ........... ;
Name................. ; Date:
Titlei s ! Telephone (voice):

(fax):
Email Address:
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PART

CERTIFICATION FOR ALASKA BUSINESS LICENSES AND REGISTRATIONS

Contractor and all Subcontractors shall comply with the following applicable requirements of Alaska Statutes: D

1. Alaska Business License (Form 08-070 issued under AS 43.70) at the time contract is awarded as required by AS 36.30.210(e)
for Contractor and all Subcontractors. In accordance with Administrative Manual, Section 81.120, proof of application for an Alaska
Business license will satisfy this requirement. Per AAM 81.120, acceptable evidence that the offeror possesses a valid Alaska business
license consists of any one of the following:

Copy of the Alaska business license.

A canceled check that demonstrates payment for the Alaska business license fee.

A copy of the Alaska business license application with a receipt stamp from the State's business license office.

A sworn notarized affidavit that the bidder/offeror applied and paid for the Alaska business license.

Other forms of evidence acceptable to the Department of Law.

PoooTp

2. Certificate of Registration for each individual to be in "responsible charge” (AS 08.48.341(11-14)) for Architecture, Engineering,
Land Surveying, or Landscape Architecture (Form 08-2407 issued under AS 08.48.211) issued prior to submittal of proposal.
Associates, consultants, or specialists under the supervision of a registered individual in "responsible charge" are exempt from
registration requirements (AS 08.48.331).

3. Certificate of Authorization for Corporations, Limited Liability Companies, and Limited Liability Partnerships for
Contractors and Subcontractors for Architecture, Engineering, Land Surveying, or Landscape Architecture (Form 08-2407 issued under
AS 08.48.241). Entities offering to provide Architectural, Engineering or Land Surveying services do not need to be registered for such
disciplines at the time proposal is submitted provided they obtain registration prior to contract award (AS 08.48.241).

4. Certificate of Incorporation (Alaska firms) or Certificate of Authorization for Foreign Firm ("Out-of-State" firms). All
corporations, regardless of type of services provided, must have one of the certificates (AS 10.06.218 and other sections of Title 10.06 -
Alaska Corporations Code).

5. Current Board of Director's Resolution for incorporated Contractors and incorporated Subcontractors for Architecture,
Engineering, Land Surveying or Landscape Architecture (reference AS 08.48.241) that names the person(s) designated in "responsible
charge” for each discipline. Such persons shall be licensed in Alaska and shall participate as project staff in the Contract/Subcontracts.

6. All partners in a Partnership to provide Architectural, Engineering, Land Surveying, or Landscape Architecture must be legally
registered in Alaska prior to submittal of proposal for at least one of those disciplines (AS 08.48.251) which the Partnership offers.

7. Joint Ventures, regardless of type of services provided, must be licensed/registered in the legal name of the Joint Venture as
used in this proposal (AS 43.70.020 and 43.70.110(4)).

8. Contracts for Architecture, Engineering, Land Surveying, or Landscape Architecture may not be awarded to individuals,
corporations or partnerships not in compliance, respectively, with the provisions of paragraph 2, 3, and 6, above (AS 36.90.100).

For information about licensing, Offerors may contact the Alaska Department of Commerce, Community, and
Economic Development, Division of Corporations, Business and Professional Licensing at P.O. Box 110806,
Juneau, AK 99811-0806, or at Telephone (907) 465-2550, or at Internet address:
https://www.commerce.alaska.gov/web/cbpl

CERTIFICATION FOR INSURANCE
Contractor will ensure that it and all Subcontractors have insurance coverage to effectuate the requirements of DOT&PF Form 25A269,
Indemnification and Insurance.

CERTIFICATION FOR FEDERAL-AID CONTRACTS EXCEEDING $100,000
The individual signing this proposal certifies to the best of his or her knowledge and belief, that:

(1) No federal appropriated funds have been paid, by or on behalf of the Contractor, to any person for influencing or attempting to
influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of
any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the Contractor shall complete
and submit Standard Form-LLL, Disclosure of Lobbying Activities, in accordance with its instructions. Any person who fails to file the
required disclosure shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

This certification is a material representation of fact upon which reliance will be placed if the proposed contract is awarded. Submission
of this certification is a prerequisite for making or entering into the proposed contract imposed by Section 1352, Title 31, U.S. Code. The
Contractor also agrees by submitting this proposal that Contractor shall require that the language of this certification be included in all
lower tier subcontracts which exceed $100,000 and that all such Subcontractors shall certify and disclose accordingly.

rfp-d (January 2018) DOT&PF Form 25A270 Part D - Proposal Form Page 2 of 4



PART

CERTIFICATION — COST AND PRICING DATA
In accordance with AS 36.30.400, any cost and pricing data submitted herewith, or in any future price proposals for the proposed
contract, will be accurate, complete and current as of the date submitted and will continue to be accurate and complete during the
performance of the contract, if awarded.

The Contractor certifies that all costs submitted in a current or future price proposal are allowable In accordance with the cost principles
of the Federal Acquisition Regulations of Title 48, Code of Federal Regulations (CFR), Part 31 and that the price proposal does not
include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31. In addition, all known material
transactions or events that have occurred affecting the firm’s ownership, organization and indirect costs rates have been disclosed.

CERTIFICATION — TRADE RESTRICTIONS AND SUSPENSION AND DEBARMENT
The individual signing this proposal certifies to the best of his or her knowledge that the Contractor and any subcontractors are in
compliance with DOT&PF 25A262 Appendix A, General Conditions, Article A25 and Article A26.

CERTIFICATION - FOREIGN CONTRACTING
By signature on this solicitation, the offeror certifies that all services provided under this contract by the contractor and all
subcontractors shall be performed in the United States. If the offeror cannot certify that all work is being performed in the United
States, the offeror must contact the Contracts Officer to request a waiver at least 10 days prior to proposal deadline. The offeror must
provide with their submission a detailed description of the portion of work being performed outside the United States, where, by whom,
and the reason the waiver is necessary. Failure to comply with this requirement may cause the state to reject the bid or proposal as
non-responsive, or cancel the contract.

CERTIFICATION — DBE COMMITMENT
For federal-aid projects with DBE goals: if the Contractor submits a utilization report that proposes to use certified DBE’s in the
performance of work, the Contractor certifies that every effort will be made to meet or exceed the proposed percentage.

In addition, the Contractor certifies that a Consultant Registration form shall be submitted to the DBE/Civil Rights Office for their firm
and each subconsultant prior to award.

CERTIFICATION — FORMER PUBLIC OFFICER
Any proposer listing as a member of the proposer’s team a current public officer or a former public officer who has left state service
within the past two years must submit a sworn statement from that individual that the Alaska Executive Branch Ethics Act does not
prohibit his or her participation in this project. If a proposer fails to submit a required statement, the proposal may be deemed
nonresponsive or nonresponsible, and rejected, depending upon the materiality of the individual's proposed position.

The Ethics Act bars a public officer who leaves State service from representing, advising or assisting a person for compensation
regarding a matter —

that was under consideration by the administrative unit in which the officer served, and  in which the officer participated
personally and substantially through the exercise of official action,

for two vears after leaving state service. See AS 39.52.180(a). “Public officer” includes a state employee, a member of a state board
and commission, and a trustee of the Exxon Valdez Oil Spill Trust. "Official action” means a recommendation, decision, approval,
disapproval, vote, or other similar action or inaction. Possible remedies for violating the bar include penalties against the former public
officer and voiding the state grant, contract or lease in which the former public officer is involved.

Additionally, former public officers may not disclose or use information acquired in the course of their official duties that could in any
way result in a benefit to the former public officers or their families, if the information has not been disseminated to the public or is
confidential by law, without appropriate authorization. See AS 39.52.140.

Each current or former public officer is responsible for determining whether he or she may serve in the listed capacity on this project
without violating the Ethics Act. A form that a former public officer may use to certify their eligibility is attached. Current public officers
may seek advice from their designated ethics supervisors concerning the scope and application of the Ethics Act. Former public
officers may, in writing, request advice from the Office of the Attorney General, Ethics Attorney concerning the application of the Ethics
Act to their participation in this project. It is the responsibility of the individual and the proposer to seek resolution in a timely manner of
any question concerning the individual's eligibility.
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REFP No. 25232047

Former Employee’s Certification of Eligibility
Under the Alaska Executive Branch Ethics Act
(AS 39.52.140, AS 39.52.180)

I am a former employee of the State of Alaska and left state service within the last two
years. My last position with the state was [job tifle] with the [name of stafe agency and
administrative unif]. | propose to work on [describe state contract or other matter] on behalf of
[name of current employer]. This work will not involve any matter (a) that was under consideration
by the state administrative unit that | served, and (b) in which | participated personally and
substantially during my state service through the exercise of official action (“official action” means a
recommendation, decision, approval, disapproval, vote, or other similar action or inaction). | am
therefore eligible to participate in this [contract or matter] under the Alaska Executive Branch Ethics
Act. | also understand that as a former public officer | may not disclose or use information acquired
in the course of my official duties that could in any way result in a benefit to me or my family, if the
information has not been disseminated to the public, or that is confidential by law, without
appropriate authorization.

| certify under penalty of perjury that the foregoing is true.

Dated: , 20 at , Alaska.

[name of former state employee]

STATE OF ALASKA )
) ss.
JUDICIAL DISTRICT )
On this day of . 20__, [name of former state employee], whom |

know to be the individual described in and who executed this certification, personally appeared
before me and acknowledged that [slhe signed the certification as [her or his] free and voluntary
act.

IN WITNESS WHEREOF, | have placed my signature and affixed my official seal.

Notary Public in and for Alaska
My commission expires:

If no nofary or other official (judge, magistrate, U.S. postmaster or municipal clerk) is available, omit the notary
certificate and include the following statement in the text. A notary or other official empowered to administer
oaths is unavailable.




PRE-AUDIT STATEMENT

(Confidential when completed)

Submit this form, completed and with required attachments, only if specifically requested, and only to the following
address: DOT&PF, Attn: Office of Internal Review, PO Box 196900, Anchorage, AK 99519-6900 OR to fax number:
(907) 269-0733. Confidentiality may not be ensured if delivered otherwise.

Evaluation of this statement may preclude the necessity for a comprehensive on-site audit of Contractor's records.
Entries may be handwritten, if legible.

1. Identify your financial year including beginning and ending dates......:

2. List your actual costs, by the following categories, for your most recently ended fiscal year. Cost Terminology is
defined on the reverse.

2 T B 1= = o T $
2b. Attach a Trial Balance with grouping of accounts used to arrive at the following Indirect Cost amounts:
Fringe Benetits qusvenmemms s massiimms s s o s s s i v $
General & Administrative EXPENSES.........oooviiiiiiiieeieeeeeeeeeeeeeeeeeeee $
] T — $
2c. Indirect Cost Rate (Sum of 2D/ 28)....cccciiciiiiiiiic e Percent (%):

3. If your records have been audited within the last two years by a government agency, attach a copy of the Audit
Report.

4.  Attach copies of your most recent Internal and Audited (if performed by other than the Contracting Agency) Financial
Statements.

5. Are your accounting methods for recording contract costs based on a job or project identified cost system?
[ ]Yes | ] No If your response is “No”, attach an explanation of your project cost accounting system.

6. If you charge projects based on unit rates (e.g.: for computer time, laboratory tests, copies or equipment use, etc.)
attach a list of such items and unit rates.

7. Do you offset revenue received from unit rate payments against the applicable Indirect Cost Accounts?
[ 1Yes | 1 No

If you have questions concerning this document, please telephone our Auditors at (907) 269-0715.

CERTIFICATION

| certify that | am a duly authorized representative of the Contractor and that information and materials enclosed within this
statement accurately represent financial records of the office listed below.

Signature: Date:
Name: Telephone:
Title: Fax:
Contractor: Email:
Office Address for which this Submittal is made: Address where Accounting Records are maintained,
if not at Office Address:
Street: ?
P.O. Box:

City, State, Zip:
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COST TERMINOLOGY

DIRECT LABOR - Base salary or wages paid to employees charged directly to contracts or projects.

OTHER DIRECT COSTS - Actual costs of other than Direct Labor. Some examples of Other Direct Costs are
subcontracts, equipment (company owned or rented), unit rate items and reimbursable expenses (travel, computer
charges, reproduction, etc.).

INDIRECT COST RATE - A computed rate developed by adding all of a firm’s general and administrative costs, and all
other indirect costs, then dividing by a base value, usually direct labor dollars to get a percentage. This rate is normally
compiled based on the consultant's applicable fiscal year.

INDIRECT COSTS - Indirect costs consist of allowable expenses which, because of their incurrence for common or joint
cost objectives, must be prorated (allocated) to jobs or contracts using a specified Indirect Cost Rate. A cost objective is
a function, organizational subdivision, contract, project or work unit for which cost data is accumulated under the
Contractor's accounting system. Generally, Indirect Costs are segregated into the following categories: Fringe Benefits
and General & Administrative Expenses .

Fringe Benefits - Costs for items such as:

Vacation Time and Authorized Leave
Workers' Compensation Insurance Social Security and Unemployment Taxes
Deferred Compensation/Retirement Plans Group Medical Plan and Life Insurance Premiums

Overhead costs for items such as the following, if they are not included in Direct Costs:

Indirect Labor (Supervisory, Administrative, etc.) Office Supplies

Travel, Food and Lodging Communications

Maintenance and Depreciation of Equipment/Computers Reproduction Costs

Business Insurance Premiums Not Billed to Clients Recruiting Expense

Rent, Heat, Power, Light and Janitorial Services Rentals of Equipment/Computers

UN-ALLOWABLE COSTS - Costs for the following items and certain other costs defined in 48 CFR Part 31 and related
regulations are not allowable. Such costs shall not be included as Indirect Costs or in the calculation of the Indirect Cost
Rate.

Alcoholic Beverages Organization Costs
Advertising Lobbying Costs
Interest and Other Financial Costs Bad Debts
Contributions and Donations Fines and Penalties
Federal Income Taxes Entertainment
Goodwill Keyman Insurance

NOTE: IF YOUR ACCOUNTING SYSTEM WHOLLY OR PARTIALLY ALLOCATES INDIRECT COSTS ON OTHER
THAN A DIRECT LABOR BASIS, ATTACH A DESCRIPTION OF THE COST POOLS OR SERVICE CENTERS YOU
USE AND IDENTIFY THE INDIRECT COSTS RATE(S) AND BASE(S).
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INDEMNIFICATION AND INSURANCE

Appendix D in Professional Services Agreements

IRIS Program No: CFAPT00929

Federal Project No: AIP 3-02-0016-
XXX-20XX
Date Prepared: 12/22/2022

CONTRACTOR shall include the provisions of this form in all subcontracts that exceed $25,000 and shall ensure

Subcontractor's compliance with such provisions.

ARTICLE D1
INDEMNIFICATION

D11 The CONTRACTOR shall indemnify, hold
harmless, and defend the CONTRACTING AGENCY
from and against any claim of, or liability for negligent
acts, errors or omissions of the CONTRACTOR under
this Agreement. The CONTRACTOR shall not be
required to indemnify the CONTRACTING AGENCY for
a claim of, or liability for, the independent negligence of
the CONTRACTING AGENCY. If there is a claim of, or
liability for, the joint negligent error or omission of the
CONTRACTOR and the independent negligence of the
CONTRACTING AGENCY, the indemnification and hold
harmless obligation shall be apportioned on a
comparative fault basis. "CONTRACTOR" and
"CONTRACTING AGENCY", as used within this article,
include the employees, agents and other contractors
who are directly responsible, respectively, to each. The
term "Independent Negligence" is negligence other than
in the CONTRACTING AGENCY's selection,
administration, monitoring, or controlling of the
CONTRACTOR and in approving or accepting the
CONTRACTOR's Work.

D1.2 The CONTRACTOR shall exercise that degree
of skill, care and judgment commensurate with the
professional standards for the services of a similar
nature. When such standards are in dispute, they shall
be established by a panel of three qualified, impartial
professionals objectively selected and appointed by the
Appeals Officer.

D1.3 The CONTRACTOR shall correct, through re-
performance at its expense, any services which are
deficient or defective because of the CONTRACTOR's
failure to perform said services in accordance with
professional standards, provided the CONTRACTING
AGENCY has notified the CONTRACTOR in writing
within a reasonable time, not to exceed 60 days, of the
discovery of any such deficiency during the performance
of the services and within 12 months of the date of final
payment under this Agreement.

ARTICLE D2
INSURANCE

D21 Without limiting the CONTRACTOR's
indemnification, it is agreed that CONTRACTOR shall
purchase at its own expense and maintain in force at all
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times for the duration of this Agreement, plus one year
following the date of final payment, the following policies
of insurance. Where specific limits are shown, it is
understood that they shall be the minimum acceptable
limits. If the CONTRACTOR's policy contains higher
limits, the CONTRACTING AGENCY shall be entitled to
coverage to the extent of such higher limits. Certificates
of insurance must be furnished to the CONTRACTING
AGENCY and incorporated into this Agreement with
copies attached to this document. Certificates must
provide for the CONTRACTING AGENCY to receive
notice of any policy cancellation or reduction per AS
21.36 Sections 210-310. Failure to furnish certificates of
insurance or lapse of the policy is a material breach and
grounds for termination of the CONTRACTOR's services
and may preclude other Agreements between the
CONTRACTOR and the CONTRACTING AGENCY.

D2.1.1 Worker's Compensation _Insurance: The
CONTRACTOR shall provide and maintain, for all
employees engaged in work under this Agreement,
coverage as required by AS 23.30.045, and; where
applicable, any other statutory obligations including but
not limited to Federal USL&H and Jones Act
requirements. The policy(s) must waive subrogation
against the State of Alaska.

D2.1.2 Commercial General Liability Insurance: Such
policy shall have minimum coverage limits of $300,000
combined single limit per occurrence, covering all
business premises and operations used by the
Contractor in the performance of services under this
agreement. The policy shall be written on an
"occurrence" form and shall not be written as a "claims-
made" form unless specifically reviewed and agreed to
by the CONTRACTING AGENCY.

D2.1.3 Comprehensive Automobile Liability Insurance:
Such policy shall have minimum coverage of $300,000
combined single limit per occurrence covering all
vehicles used by the Contractor in the performance of
services under this agreement.

D2.1.4 Professional Liability (E&Q) Insurance: Covering
all negligent errors or omissions, and negligent acts,
which the CONTRACTOR, Subcontractor or anyone
directly or indirectly employed by them, make in the
performance of this Agreement which result in financial
loss to the State of Alaska. Limits required are per the
following schedule:
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MINIMUM LIMITS OF E&Q INSURANCE D2.1.5 Professional Liability Insurance required for this

Contract Combined Single Limit, Per Agreement is ’ $1.000,000 —|
Amount Occurrence & Annual Aggregate e
Under $25,000 As Available

$25,000 to $100,000 $300,000
$100,000 to $499,999 $500,000
$500,000 to $999,000 $1,000,000
$1,000,000 and over Negotiable

ARTICLE D3
MODIFICATION OF INSURANCE REQUIREMENTS
(Article D3 is completed only when some of the standard insurance coverages are not applicable.)

CONTRACTOR RELATED MODIFICATIONS

D31 [ Workers Compensation Insurance is not required because the CONTRACTOR is an Independent
Contractor, Sole Proprietor or Self-Employed Person having no employees in any sense of AS 23.30.045.

D3.2 [] Comprehensive or Commercial General Liability Insurance is not required because the general public
and clients do not have any business access to a place of business or home office maintained by the
CONTRACTOR.

D3.3 [ Comprehensive Automobile Liability Insurance is not required because only public transportation, or a
rented passenger vehicle with business use insurance, will be used to accomplish requirements of this
Agreement.

PROJECT RELATED MODIFICATIONS FOR E&0O COVERAGE
When services may apply to fire, life safety or structural aspects and/or wherever the services should
safeguard life, limb, health or property, Professional Liability Insurance shall be required.
(E&O Coverage may be waived only if it was specifically not required within the solicitation for proposals.)

D3.4 [ Professional Liability (E&O) Insurance is not required because: 1) the CONTRACTING AGENCY's use of
the services or Work products obtained from the CONTRACTOR will not result in significant exposure to any
third party claims for loss or damage; and 2), the CONTRACTOR services will not apply to any construction,
alteration, demolition, repair or direct use of any highway, airport, harbor, building or other structure.

D3.5 [ Professional Liability (E&O) Insurance is not required because this Agreement is for one of the following
applicable (checked) services for which E&O coverage is not needed:

[] Right-of-Way Fee Appraisals

] Photogrammetric Mapping Services

[l Architectural/Engineering review of Construction Bid Documents wherein design responsibility clearly
remains with the designer of record.

OTHER BASIS FOR MODIFICATIONS
(Requires written concurrence from Division of Risk Management)

D3.6 [] Attached Exhibit D-1 identifies and provides justification for insurance modifications.

Above checked madifications of the insurance requirements specified in Article D2 are hereby approved:

CONTRACTING OFFICER  Signature: Date:

Name:
Title:
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PROPOSED STATEMENT  [rehe 25232007

IRIS Program No. CFAPTO00929
Federal Project No. AlIP 3-02-0016-XXX-20XX
OF SERVICES Date Prepared 12/22/2022

Appendix B

ANC Taxiway Z Extension West Phase 1 Design Services

ARTICLE B1
INDEX AND DEFINITIONS

B1.1 Index.
Article Group Task No.  Subject
B1 Index and Definitions
B2 Exhibits
B3 Project Location and Description
B4 Summary of Contract Services
B5 Codes, Regulations, Standards, and Procedures
B6 Administrative Requirements
B7 Management
B8 Reserved
B9 (NIC) General Criteria for Surveying and Mapping Services
B10 (NIC) Surveying and Mapping Services
B11 (NIC) Geotechnical Investigation/Recommendations
B12 A 1 Hazardous Material Testing
B13 A 2 Environmental Services
B14 A 3 Public / Agency Involvement
B15 (NIC) Hydrological and Hydraulic Design
B16 (NIC) Utilities Agreements Support
B17 (EXC) ROW Appraisals and Acquisitions Support
B18 Reserved
B19 (EXC) Airport Layout Plan (ALP)
B20 A 4 Engineer’s Design Report (EDR)
B21 A 5 Construction Safety and Phasing Plan (CSPP)
B22 A 6 Erosion and Sediment Control Plan (ESCP)
B23 Reserved
B24 A Design Engineering
B24.10.1 A 7 Plans-In-Hand Review
B24.10.2 A 8 Plans, Specifications, and Estimate (PS&E) Review
B24.10.3 A 9 Final PS&E
B25 Reserved
B26 A 10 Assistance During Bidding
B27 A 11 Design Closeout Documentation
B28 B 12 Assistance During Construction

psa-b CFAPT00929 ANC Taxiway Z Extension West Phase 1Design Services Page 1 of 29



B1.2 Definitions.

ANC Ted Stevens Anchorage International Airport
CONTRACTING AGENCY DOT&PF Project Management Team
CONTRACTOR Design Contractor
DOT&PF Alaska Department of Transportation and Public Facilities
NIC Not in Contract (may be added later)
EXC Excluded from Contract
FUNCTIONAL GROUPS DOT&PF Design Support Sections (Environmental, Right-of-Way, Utilities, etc.)
PROJECT MANAGER DOT&PF Contract Manager
ARTICLE B2
EXHIBITS
B2.1 Exhibits.

Exhibit B-1 Project Location Map
Exhibit B-2 Schedule
Exhibit B-3 Project Layout

ARTICLE B3
PROJECT LOCATION AND DESCRIPTION

B3.1 Project Location. The Ted Stevens Anchorage International Airport (ANC) is located on the west side of
Anchorage, Alaska, and is within the boundaries of the Anchorage Municipality. See Exhibit B-1, Location Map and Layout.

B3.2 Project Description. The project extends Taxiway (TW) Z west from TW R to TW H, constructs a new connecting
TW H between TW Z and Runway (RW) 7R/25L, relocates the service road, and constructs a new high-speed taxiway exit.
Project improvements includes airfield lighting, markings, signage, drainage, utility relocations, and building demolition.
Adjustments may be required to FAA facilities and other utility infrastructure.

B3.3 Project Need. The project is the first of several phases to extend TW Z west, providing a full-length parallel TW for
RW 7R/25L. The TW will increase operational efficiency for large aircraft use and provides a connection to new airport
development south of the RW.

ARTICLE B4
SUMMARY OF CONTRACT SERVICES

B41 General. This contract shall primarily consist of performing professional engineering and supporting services
needed to prepare bid-ready plans, specifications, and estimate (PS&E) packages for the ANC Taxiway Z Extension West
Phase 1 project.

The Contracting Agency reserves the right to negotiate and add tasks labeled not in contract (NIC) by amendment; however,
the Contracting Agency is under no obligation to do so and reserves the right to complete the services by any other means,
including the use of in-house forces. The schedule of project milestones appearing in Exhibit B-2 applies to this contract.

Provide professional services as follows:
B4.1.1 Design Engineering. Prepare PS&E documents (civil and electrical) as needed to support the project. This
effort includes design services for bid-ready construction documents. It also includes preparation of supporting

documents including, but not limited to, the Engineer's Design Report (EDR), Construction Safety and Phasing Plan
(CSPP), and Erosion Sediment Control Plan (ESCP).
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B4.1.2 Environmental Services. Perform environmental services necessary to meet the National Environmental
Policy Act (NEPA) requirements for the project. Services may include, but are not limited to, scoping, public and agency
involvement, environmental document, section 106 consultation support, and permitting.

B4.1.3 Hazardous Materials Testing. Perform professional environmental site assessment and testing related to
hazardous materials, including Per- and Polyfluoroalkyl Substance (PFAS) contamination.

B4.1.4 Assistance During Bidding. Respond to clarification requests by contractors and prepare addenda as
needed.

B4.1.5 Design Project Closeout. Provide file copies of all design documentation.

B4.1.6 Assistance During Construction. Confirm that contractor submittals conform to the contract requirements
and adapt the contract as needed to unforeseen conditions. Also, assistance may be requested with the construction
as-built drawings, ALP as-built drawings, and FAA Airport Master Record (5010).

B4.2 No Contract Guarantee for Amount of Design Services. The Contracting Agency does not guarantee that the
Contractor will be required to provide all services detailed in this Statement of Services nor that the Contractor will incur all
of the costs estimated in Appendix C. Other services needed for the project will be added by amendment.

B4.3 Deliverable ltems. The following is a breakdown of the Contract deliverable documents by Task number and
associated Task Group:

Task No. | Description Section Group
1 Hazardous Materials Testing B12 A
2 Environmental Services B13 A
3 Public / Agency Involvement B14 A
4 Engineer's Design Report B20 A
5 Construction Safety and Phasing Plan (CSPP) B21 A
6 Erosion and Sediment Control Plan (ESCP) B22 A
7-9 Design Engineering B24 A
10 Assistance During Bidding B26 A
11 Design Closeout Documentation B27 A
12 Assistance During Construction B28 B

B4.4 Funding. Funding for this project is expected from the Federal Aviation Administration (FAA) Airport Improvement
Program (AIP). All work under this contract shall comply with FAA AIP grant program requirements.

Note: Do not treat Articles B5-B7 as distinct tasks. Apportion costs associated with the services described in the
Articles among other tasks required to accomplish the work.

ARTICLE BS
CODES, REGULATIONS, STANDARDS, AND PROCEDURES
B5.1 General. Perform all studies, reports, and design services in accordance with applicable codes, regulations and
standards; professional practice procedures; and commonly recognized construction methods. Consider the geographical
location of the project as well as other environmental and site-specific constraints when performing services for this project.
B5.1.1 Standards and Guidelines. Publications that contain the current aviation design standards and guidelines are
referenced throughout this Statement of Services. During the period of this agreement these documents may be

supplemented, deleted, or revised.

B5.1.2 Units of Measurement. Use U.S. Customary units of measurement throughout development of the project.
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ARTICLE B6
ADMINISTRATIVE REQUIREMENTS

B6.1 General. This contract is divided into several tasks. Provide services as identified and authorized by sequentially
numbered Notices-to-Proceed (NTP). Do not perform services or incur billable expense except as authorized by an NTP.
There is no guarantee that all tasks will be accomplished. The contract may terminate at any stage found to be in the
Contracting Agency’s best interests.

B6.2 Duplicate Requirements. In combining all the tasks into one contract, duplicate requirements may be encountered
during project development with respect to reports, drawings, activities, etc. No duplication is intended. Coordinate all work
items internally and with the Contracting Agency to maximize the results from work efforts and eliminate any perceived
duplication.

B6.3 Project Staff. All services must be performed by or under the direct supervision of the individuals listed below.
Replace, add, or change Project Staff named below only with prior Contracting Agency written approval.

Name Company Project Respansibilities
TBD Contract Management

TBD Project Management

TBD Civil Engineering

TBD Electrical Engineering

TBD Environmental Services
TBD Hazardous Material Testing
TBD Public/Agency Involvement

B6.3.1 Proposed Project Staff for Possible Added Services (NIC). The Contracting Agency reserves the right to
add (NIC) tasks by amendment. However, is under no obligation to do so and reserves the right to complete the services
by any other means, including the use of in-house forces.

Name Company Project Responsibilities

TBD Surveying & ROW Mapping
Geotechnical Investigations /

TBD .
Recommendations

TBD Utilities Agreements Support

TBD Hydrological & Hydraulic Design

B6.4 Professional Registration. Prepare all reports, plans, specifications, estimates and similar work products by or
under the supervision of an Engineer currently registered in Alaska.

B6.5 Billing Reports. Submit billings before the 15th of each month. Provide a 2-page (typical) report with each monthly
billing for months in which services are performed in a format the Contracting Agency approves. Specifically describe the
work completed, problems encountered, and the focus of the effort ahead for prime and subconsultants. For each task, list
the dollars expended to date, the remaining dollars needed to complete it, and the estimated percent complete. Include
supporting documentation such as receipts for reimbursable expenses and a summary of labor charges with all costs clearly
identified. Clearly explain in the report any delayed costs from previous billing periods that are included in the current billing.

B6.6 Correspondence. Include the project name and numbers (State & Federal) on all correspondence pertaining to
the project. Provide copies of all outgoing correspondence and originals of all incoming correspondence to the Contracting
Agency at least once a week.

B6.7 Documents and Reports. Prepare documents with solid black letters and double-spaced lines on white, 8.5-inch
x 11-inch bond paper. Other size paper may be used for illustrations if they are folded to 8.5-inch x 11-inch size. Print original
documents and reports on one side of the paper only. Do not use photographs or multicolored graphics except as specifically
approved by the Contracting Agency. Deliver original, camera-ready copies of final documents and reports to the
Contracting Agency for a check before printing. Use “active voice” verb forms when writing documents and reports where
feasible.
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In addition to the hard copy deliverables, submit all final documents and reports in digital form as pdf files and as document
files for current version of Microsoft Word (or appropriate Microsoft Office product).

B6.7.1 Reproduction and Distribution. When the contract requires only the original or only one copy of a work
product to be delivered, the Contracting Agency will reproduce and distribute any other copies required. Deliver items
for reproduction single-sided, organized, and camera ready for copying and not stapled or otherwise bound. The
Contracting Agency will be responsible for the distribution of all draft and final reports produced under this contract.

B.6.7.2 Paper Copies. When the contract calls for more than one copy of documents or reports, print copies on both
sides of the paper. However, print the cover and pages with approved illustrations, multicolored graphics, photographs,
or estimates on one side of the page only. Comb-bind all copies; do not bind criginals. For reviews, bind copies of
estimates as the first item behind the cover of the specifications.

B6.7.3 Digital Copies. The Contracting Agency uses Microsoft Windows, Microsoft Office Suite (Word, Excel, et al.)
and AutoCAD Civil 3D 2022 software. Submit all digital files in formats fully compatible with the Contracting Agency’s
software. The files shall be electronically transferred to the Contracting Agency through the Alaska ZendTo website
(https://drop.state.ak.us/drop) or as approved by the Project Manager. Provide informal digital submittals as approved
by the Project Manager, usually as e-mail attachments.

B6.7.4 Page Numbers. Number pages in all documents to allow every major Section, Chapter, Appendix, etc., to
begin on a "right hand," odd numbered page.

B6.7.5 Covers. Include the following on the cover of all documents and reports:

(1) Name of document or report

(2) Date

(3) Indicate whether draft or final

(4) Project Name

(5) State and Federal Project Number(s)

(6) Prepared for: Alaska Department of Transportation and Public Facilities
(7N Prepared by:

(8) Map and/or picture of project area

B6.8 Plans, Maps, and Plats. Submit with solid black ink on 11 x 17-inch bond paper. Submit final drawings on 11 x
17-inch bond paper and in .pdf format.

B6.8.1 Drafting. Submit all drawings as AutoCAD Civil 3D drawing files and plot files compatible with the Contracting
Agency'’s current edition. The draft and final drawing and plot files shall be electronically transferred to the Contracting
Agency through the Alaska ZendTo website or as approved by the Project Manager. The Contracting Agency will provide
a standard layering scheme and plot files for Contractor use. Use drafting procedures outlined in the current Central
Region Aviation Design Drafting Manual.

B6.8.2 Contractor Name on Plan Sheets and Documents. No Contractor logos are allowed on any electronic or
hard-copy document produced for the Contracting Agency. Include the Contractor's company name, address, phone
number, and certificate of authorization number in the box near the Engineer’'s seal on each plan sheet. Include the
company name only at the bottom right of the first page, cover sheet, or title sheet of other documents produced for the
Contracting Agency. Contractor letterhead is allowed only in exhibits in document appendices. Include Contractor name
in the same font as other non-emphasized lettering on the plan sheet or document. Do not exceed 1/16” in height on
11"X17” plan sheets, and follow the format:

PLAN DEVELOPED BY:
COMPANY NAME
ADDRESS
TELEPHONE #
CERTIFICATION OF AUTHORIZATION #
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B6.9 Specifications and Estimates. Submit with solid black letters that are single spaced on white, 8.5 x 11-inch bond
paper. Print only on one side of the paper. Do not include graphics or photographs except as the Contracting Agency
specifically approves. Also submit all specifications in both .pdf and Microsoft Word format.

B6.9.1 Estimate Format. Develop the cost estimate for this project using the AASHTOWare Program. Access will be
provided to the program and instructional documentation for the software is available.

B6.10 Proofreading. Prepare reports and specifications, to the greatest extent possible, free of mathematical, grammar,
spelling and typographical errors. The Contractor is responsible for professional proofreading of the documents to meet
the intent of this requirement. All errors and omissions in deliverables will be corrected at the Contractor’s expense.

B6.10.1 Quality Assurance Memo. Provide with each submittal a Quality Assurance memo signed by the person in
responsible charge for the project, certifying that he/she has performed a quality control check on the items included in
the submittal. A memo template will be provided by the Contracting Agency.

B6.11 Revisions. Modify work products in response to Contracting Agency direction. Consider corrections, adjustments,
or modifications indicated during the review/approval process, but which do not substantially affect the scope, complexity,
or character of the services, a normal part of Contractor services.

B6.11.1 Errors and Omissions. Except as described in this Statement of Services, submit complete work products.
The Contracting Agency will not accept work products having significant errors or omissions until they are corrected.

B6.11.2 Review Meetings. See B24.11.

B6.11.3 Comment Resolution. Provide with subsequent submittals a technical memo that clearly documents and
explains all comments and changes from previous submittal.

B6.12 Completion Documentation. Submit the originals of all documents prepared during project development, including
those generated under all reviews, with the Final PS&E package. These documents include all notes, sketches, maps,
photographs, survey data, computations (include cost computations under separate cover), cross sections, digital terrain
model, electronic files, and other materials that were created to develop, record, or justify services provided for the project.
Identify all assumptions made. Keep a copy of all the documents until construction is complete.

B6.12.1 Source Document Reference. Include sufficient information in documents created to determine pay item
quantities to allow the quantity for each pay item to be checked by starting from the source document. Reference these
documents to the applicable pay item.

B6.12.2 Submittal Format. Electronically transfer completion documents to the Contracting Agency through the Alaska
ZendTo website or as approved by the Project Manager. Organize documents in a logical order. Provide a folder structure
similar to a table of contents.

B6.13 Conflict of Interest. Do not represent any parties other than the Contracting Agency concerning this project.
ARTICLE B7
MANAGEMENT

B7.1 Performance Schedule. Perform work in accordance with the project schedule in Exhibit B-2.

B7.1.1 Timely Information. Provide timely information to the Contracting Agency for project-related services
performed by Contracting Agency functional groups.

B7.1.2 Schedule Changes. Expend every effort necessary to stay on schedule and to meet the contract delivery
dates. Any schedule changes must be approved by the Project Manager.

B7.1.3 Progress Meetings/Reports. Attend progress meetings (typically 1 or 2 times per month for about an hour)
with the Contracting Agency to review progress reports, invoices, and schedule. The Contractor is responsible for:

(1) Providing "exception reporting” of scheduled activities that are late, suspended, or significantly accelerated.
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(2) Explaining why any activity is off schedule, or likely to become so.

(3) Explaining what corrective action(s) are being taken.

(4) Discussing approaching events and milestones to be achieved over the next month at the meetings.

(5) Keeping minutes of all meetings and submit them to the Contracting Agency within five working days.
Attendance at the meetings will be limited to:

(6) Contracting Agency Project Management staff and invited guests.
(7) Contractor project engineer/manager.
(8) Appropriate sub-consultants.

B7.2 Project Coordination within DOT&PF. The Project Manager will coordinate any required services or activities of
airport staff and various functional groups. Do not initiate communication with airport staff or functional groups without the
prior knowledge and consent of the Project Manager. Keep the Project Manager apprised of the nature of all such
communications and provide the Contracting Agency with copies of telephone records and meeting minutes. In the event
any major issues or problems surface, consult the Project Manager for resolution. Provide timely responses to requests for
information by the functional groups as identified within task descriptions.

B7.2.1 Federal Aviation Administration (FAA) Communication. Communications with the FAA regarding this
project will be handled solely by the Contracting Agency.

B7.2.2 Contracting Agency and Public Coordination. Assist in coordinating with appropriate federal, state, and
local government agencies, and the public, including special interest groups and organizations that potentially could be
affected by the proposed project. Make no commitments on behalf of the Contracting Agency; any commitments for
action or mitigation will be made by the Contracting Agency.

B7.2.3 Agency Meetings/Release of Information. Notify the Project Manager of all meetings with agencies,
organizations, or individuals at least three working days in advance. Prior to such meetings, discuss the agenda for the
meetings with the Project Manager to ensure that no inappropriate or incorrect information is disclosed. Do not release
data collected under this agreement to any agency or to the public without prior approval. Document all meetings and
telephone conversations concerning the proposed project. Forward original signed documents to the Project Manager.

B7.2.4 Scoping. Submit all written material used to collect data for this project to the Contracting Agency for review
and acceptance prior to its use or distribution.

B7.3 Right-of-Entry Permits. The Contracting Agency will obtain Right-of-Entry authorizations when required. Provide
a minimum of 30 calendar days advance notice for the Contracting Agency to acquire any authorization. Should the
authorizations take additional time to obtain, performance schedule(s) may be adjusted accordingly. Contractor is not
entitled to any additional compensation for any delay incurred in obtaining Right-of-Entry Permits.

ARTICLE B8
RESERVED

ARTICLE B9

GENERAL CRITERIA FOR SURVEYING AND MAPPING SERVICES
(NIC)

ARTICLE B10

SURVEYING AND MAPPING SERVICES
(NIC)

ARTICLE B11

GEOTECHNICAL INVESTIGATION/RECOMMENDATIONS
(NIC)
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ARTICLE B12

HAZARDOUS MATERIALS TESTING
(Group A, Task 1)

B12.1 General. DOT&PF requires professional environmental testing related to hazardous waste contamination of the
soil, ground and surface water, and building materials. The Contractor shall work with the DOT&PF and the Alaska
Department of Environmental Conservation (ADEC) to assess the project area, including structures, and develop Work
Plans for ADEC approval for all contamination encountered. The project area is anticipated to have Per- and Polyfluoroalkyl
Substances (PFAS) contamination and may also have other contamination including but not limited to lead and asbestos.
A Site and Structure Assessment Work Plan is required to establish the relevant site history and evaluate impact of past
activities on existing site conditions. It will include elements to address hazardous materials and a Chemical Data report.
Any alterations to methods and procedures specified by the ADEC approved Work Plan prepared in accordance with this
section shall supersede the following requirements.

B12.2 Administrative Requirements. Work shall be completed in accordance with 18 Alaska Administrative Code (AAC)
75 (Oil and Other Hazardous Substances Pollution Control), ADEC Field Sampling Guidance, ADEC Technical
Memorandum: Action Levels for PFAS in Water and Guidance on Sampling Groundwater and Drinking Water, Department
of Defense (DOD) Quality Systems Manual (QSM) 5.1, Site Characterization Work Plan and Reporting Guidance for
Investigation of Contaminated Sites, and ASTM E1527-05 Standard Practice for Environmental Site Assessments.

B12.3 Site and Structure Assessment Work Plan and Chemical Data Report Preparation. The Work Plan and
Chemical Data Report shall be produced by an ADEC Qualified Environmental Professional (QEP). The Contractor shall
produce the documents to cover the topics outlined.

B12.3.1 Work Plan Format. This document shall be laid out in the following order:

A. Cover

Table of Contents

Acronyms and Abbreviations
Introduction

Site Description / Site History
Contaminants of Potential Concern
Preliminary Conceptual Site Model
Sampling Plan

Field Screening

Sample Collection Methods

Field Quality Control Measures
Investigation Derived Waste Management
Field Documentation

Analytical Methods

Tables and Figures

Closure

Appendices

1. Drawings

2. Standard Procedures

3. Other

DUOZEZrRC~IEMMUOW

B12.3.2 Chemical Data Report Format. This document shall be laid out in the following order:

A. Cover

Table of Contents

Executive Summary

Site Description

Investigation Methods and Results
Quality Assurance / Quality Control
Conclusions and Recommendations
Closure

References

Appendices
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Drawings

Test Boring Logs

Field Notes

Photograph Log

Chemical Data Summary Table

Level 2 Laboratory Reports

ADEC Laboratory Data Review Checklist
Other

QoS @i e ey NI

B12.4 Hazardous Material Sample Collection Field Activities. The Contractor shall perform hazardous material
sampling activities separately and prior to the geotechnical test boring activities. The Contractor shall have an AEC QEP on
site leading the field activities to collect samples for hazardous material analysis as identified in the Site and Structure
Assessment Work Plan. Equipment shall be decontaminated in accordance with the Work Plan between samples and test
holes, as appropriate. Sample handling, collection, management, and shipping shall be performed in accordance with ADEC
Field Sampling Guidance, 18 AAC 75 and the Site and Structure Assessment Work Plan.

B12.4.1 PFAS Chemical Testing Laboratory. The Contractor shall subcontract with an ADEC approved analytical
laboratory for PFAS analysis by Liquid Chromatography Tandem Mass Spectrometry (LC/MS/MS) compliant with DOD
QSM 5.1 Table B-15.

B12.4.2 Drilling Contractor. The Contractor shall obtain a minimum of three (3) competitive bids for the drilling
activities required to support the hazardous materials sample collection field activities and shall obtain Contractor
Agency approval of the firm selected prior to any drilling activity. Failure to obtain Contractor Agency approval of the
firm may reduce reimbursement to the Contractor for drilling costs (statutes and regulations may preclude funding of
drilling performed without adequate competitive bidding).

B12.5 Review and Revision Schedule. The Work Plan and Chemical Data Report shall be produced in pre-Draft, Draft,
and Final versions. Pre-Drafts shall be reviewed by DOT&PF prior to submission to ADEC. Drafts shall be submitted to
ADEC for review and comment. Following review and acceptance of proposed revisions to the documents by DOT&PF and
ADEC, the Contractor shall produce Final documents for submission to DOT&PF and ADEC. The Contractor shall respond
to comments and suggested revisions submitted by DOT&PF and ADEC in a response to comments format. The schedule
to produce the task deliverables and review times shall be negotiated separately between the Contracting Agency and
Contractor.

B12.6 Deliverable Items.

Document Type Paragraph Digital Files
Reference

Pre-draft Work Plan B12.3.1/B12.5 Microsoft (MS) Word and PDF
Draft Work Plan B12.3.1/B12.5 MS Word and PDF

Final Work Plan B12.3.1/B12.5 MS Word and PDF

Pre-draft Chemical Data Report B12.3.2/B12.5 MS Word and PDF

Draft Chemical Data Report B12.3.2/B125 MS Word and PDF

Final Chemical Data Report B12.3.2/B12.5 MS Word and PDF

ARTICLE B13

ENVIRONMENTAL SERVICES
(Group A, Task 2)

B13.1 General. The purpose of the environmental study is to scope, analyze, and document the environmental impacts
and concerns associated with the proposed project and alternatives, provide a basis for determining whether the potential
impacts would be controversial or significant, and summarize the results of this work.

At the direction of the Contracting Agency, the Contractor shall coordinate with the public and with federal, state, and local
agencies to obtain all permits and/or permit modifications required for the final design project(s). The Contractor shall be
required to make presentations at all design public/agency meetings and may be required to make presentations at a Public
Hearing. Scoping and communication with the public and agencies shall be conducted in accordance with Article B14.
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B13.2 Coordination. At the direction of the Contracting Agency, the Contractor shall coordinate with the public and with
federal, state, and local agencies during acquisition, revision, or renewal of environmental permits. Correspondence to
agencies shall be on Contracting Agency letterhead. In coordinating with the agencies, the Contractor shall not negotiate
or in any way commit the Contracting Agency to any specific mitigation plan or course of action.

The Contractor may be required to make presentations at all design public/agency meetings and may be required to make
presentations at a Public Hearing. Scoping and communication with the public and agencies shall be conducted in
accordance with Article B14.

B13.3 Review and Revision Schedule. All reviews and revisions shall be completed according to an agreed upon
schedule that shall allow approximately thirty (30) working days for each FAA review, and twenty-one (21) working days for
each Contracting Agency Review; see Section B7.1.

B13.4 Administrative Requirements. All work shall be done in accordance with 36 CFR Part 800, FAA Order 5050.4B
or most current version (Airport Environmental Handbook), the Secretary of the Interior's Standards and Guidelines
(1983:44722), and the Advisory Council on Historic Preservation's general guidelines for identification and testing
procedures as set for in Treatment of Archeological Properties, A Handbook. In addition, the Contractor shall coordinate
with the local Tribal Government (i.e., on the agency scoping letter list and kept informed) in regard to identifying any
historical, archaeological, and cultural sites that might be impacted by the project.

B13.5 Categorical Exclusion (CE).

B13.5.1 Draft Permit Applications. The Contractor shall provide necessary support to complete the permitting process
and obtain final permits. If the Contracting Agency requests madifications, renewals, or new permits, the Contractor shall
obtain these. The Contracting Agency will review all draft requests for modifications and permit applications prior to
submittal to the appropriate agencies. All U.S. Army Corps of Engineers Section 404 Permit applications and permit
modification requests shall be sent out on agency letterhead and will be signed by the Contracting Agency's Statewide
Environmental Coordinator.

B13.5.2 Review of the Draft CE. Once the draft CE is completed, the Contractor shall compile and submit the draft
CE and all appendices to the Contracting Agency for review. Once the review is complete, the Contractor shall make all
necessary revisions within twenty (20) days of receiving said comments. Successive reviews may be required to ensure
the documents are in the proper format and the content is appropriate.

B13.5.3 FAA Approval. Upon acceptance of the CE by the Contracting Agency, the Contracting Agency will submit
this document to the FAA for review and approval. The Contractor shall again revise the CE as required for FAA approval
within twenty (20) days of receiving said comments.

B13.5.4 Final CE. Following FAA approval of the CE, the Contractor shall submit the original, unbound, final document
and original graphics to the Contracting Agency. This task shall be complete when:

A. The approved, unbound documents are received by the Contracting Agency.

B. The CE is signed by the FAA, or the FAA determines an Environmental Assessment or Environmental Impact
Statement is required.

C. All Contractor acquired permits required in Subsection B13.7are received by the Contracting Agency.

B13.5.5 Product. The final product shall include one camera-ready copy of the CE, along with the FAA’s decision to
either prepare an Environmental Assessment (EA) or an Environmental Impact Statement (EIS).

B13.5.6 Completion Documentation. The Contractor shall compile original correspondence and related files on a CD-
ROM and transmit them to the Contracting Agency See Article B27 for additional information.

B13.6 Environmental Assessment (EA). (NIC)

B13.6.1 General. The EA shall be issues-based; document compliance with applicable environmental laws,
regulations, and executive orders; incorporate and address comments and concerns from the public; and identify any
permits, licenses, or other entittements required for the proposed action. The EA shall be prepared in accordance with
FAA Order 5050.4B, Airport Environmental Handbook, and the Council on Environmental Quality Regulations.

psa-b CFAPT00929 ANC Taxiway Z Extension West Phase 1Design Services Page 10 of 29



The EA shall systematically examine the potential impacts of project alternatives to determine whether any potentially
significant impacts occur. Any alternatives considered, but dismissed, during preliminary planning stages of the proposed
project shall be discussed briefly in the EA. The document shall be developed in coordination with community
involvement and appropriate local, state, and federal agencies, as described in FAA Order 5050.4B. The FAA will be
asked by the Contracting Agency to review and approve a Draft EA prior to public distribution. A public hearing may be
held, if deemed necessary. The FAA will subsequently be asked by the Contracting Agency to review and approve the
final EA in a Finding of No Significant Impact (FONSI).

B13.6.2. Environmental Scoping. The scoping process shall identify issues and alternatives to be addressed,
determine the need for special studies, and identify sources of information.

B13.6.3 Draft EA. Subsequent to scoping, the Contractor shall initiate studies, collect data, and begin to prepare the
EA for the selected alternative(s). The Contractor shall utilize pertinent existing data from the Contracting Agency and
other government agencies to the extent it is available.

B13.6.3.1 EA Format. The EA shall be laid out in the following order:

A. Cover Sheet
B. Table of Contents
C. Document Summary
D. Purpose and Need
E. Proposed Action
F. Alternatives
1. Build Alternatives
2. No-Build Alternatives
3. Alternatives dropped from further consideration
G. Affected Environment
1. Climate
2. Topography
3. Hydrology, Soils, and Geology — Potential Material Sources
4. Flood Plains
5. Noise
6. Land Use and Land Status
7. Socioeconomic Conditions — Subsistence
8. Water Quality
9. Cultural Resources
10. Biotic Communities, Essential Fish Habitat, and Threatened and Endangered Species
11. Wetlands
12. Solid Waste
13. Hazardous Materials
H. Environmental Consequences
1. Coastal Resources
2. Compatible Land Use
3. Construction Impacts — Noise, Water Quality, Air Quality, Solid Waste, Hazardous Materials, Staging Area,
Traffic Delays, Community Impacts, Material Sites, Cultural Resources, Fish and Wildlife, and No Action
4. Fish, wildlife, and Plants — Subsistence, Essential Fish Habitat, Threatened and Endangered Species
5. Birds, Invasive Species
6. Flood Plains
7. Hazardous Materials, pollution Prevention, Solid Waste
8. Historical, Architectural, Archaeological, and Cultural
9. Light Emissions and Visual Impacts
10. Natural Resources and Energy Supply
11. Secondary (Induced) and Cumulative Impacts — Cumulative Impacts
12. Socioeconomic Impacts, Environmental Justice, and Children's Environmental Health and Safety Risks
13. Water Quality
14. Wetlands
15. Mitigation/Summary of Environmental Commitments
|. Coordination
J. List of Preparers
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K. References
1. List of Figures
2. List of Tables
3. List of Appendices
4. List of Acronyms and Abbreviations

B13.6.4 Environmental Consequences. This section shall discuss all probably beneficial and adverse social,
economic, and environmental impacts of the project and its alternatives under consideration and describe measures to
mitigate potentially adverse impacts. The level of detail required for each element being analyzed shall be commensurate
with the significance of the issue to be studied. The factors to be discussed can be found in FAA Order 5050.4B.

B13.6.5 Appendices. The appendices shall document the analysis and data collection completed to support the
conclusion and summaries for each chapter and subsection. For the basis of the fee proposal, analysis anticipated to be
completed and documented includes the following.

B13.6.5.1 Wildlife Hazard Assessment. The Contractor shall provide graphics and information about the airport
facility to support a Wildlife Hazard Assessment, if needed. The U.S. Department of Agriculture (USDA) will conduct a
Wildlife Hazard Assessment. Information from the Wildlife Hazard Assessment shall be incorporated into the EA.

B13.6.5.2 Wetlands Analysis. The Contractor shall evaluate impacts of the proposed project on wetlands within the
project limits. This identification shall be completed by review of available photos and soil maps, consultation with the
USACE, USFWS, locals, or other professionals, or other studies completed for the area. The wetlands analysis shall
address the importance of the impacted wetlands and the severity of the impacts, including the number of acres of
wetlands involved and the volume of fill material to be placed in the wetlands. In evaluating the importance of the
wetlands, the analysis shall consider the primary functions of the wetlands, the relative importance of these functions
to the total wetlands resource in the vicinity, and any other pertinent factors, such as uniqueness, that may contribute
to the importance of the wetlands. A map identifying wetlands types and subtypes in the project vicinity shall be included
in the analysis. If field delineation is required, it shall be accomplished in accordance with the USACE 1987 Wetlands
Delineation Manual, and by a consultant who has been formally trained in this method. An amendment for the field
delineation shall be negotiated, if required.

B13.6.5.3 Floodplains. The Contractor shall assimilate hydrology information from other portions of this contract in
order to evaluate base flood elevation in accordance with Executive Order 11988: Floodplain Management.

B13.6.5.4 Phase | Preliminary Site Investigation. The Contractor shall conduct a Phase | Preliminary Site
Investigation of the project area to identify sites that are, or could potentially be, contaminated with hazardous materials.
The project area shall include all existing and potential right-of-way and properties abutting the proposed right-of-way
required for each project alternative. The Contractor shall prepare a report that summarizes the results of the Phase |
Preliminary Site Investigation. It shall include graphics to clarify or supplement the tests. All known or potentially
contaminated sites identified during the investigation shall be clearly described, including the type and extent of
contamination, if known. The report shall include recommendations for further investigation, if appropriate. Approximate
background information, such as logs of personal interviews, historical aerial photos, land use records, previous
reports, pertinent information from regulatory agency files, etc., shall be appended to the report.

B13.6.5.5 Essential Fish Habitat. It is anticipated the project components, including potential borrow sources, shall
not impact Essential Fish Habitat. In the event it is determined the project will impact Essential Fish Habitat, and
amendment to the contract shall be negotiated to include an Essential Fish Habitat Assessment.

B13.6.6 Draft Permit Applications. The Contractor shall prepare draft applications for the U.S. Army Corps of
Engineers Section 404 Permit, Alaska Department of Fish and Game Fish Habitat (Title 16) Permit, Alaska Department
of Natural Resources Land Use Permit, and any other permit applications necessary to complete the project, and append
them to the Draft EA. Note - once the Draft EA is approved for distribution, the Contractor shall be required to submit the
final 404 permit application to the Corps of Engineers. No duplication of effort is intended as part of this task.

B13.6.7 Review of the Draft EA. Once the Draft EA is completed, the Contractor shall compile and submit the Draft
EA and all appendices to the Contracting Agency for review. Once the review is complete, the Contractor shall make all
necessary revisions. Successive reviews may be required to ensure the document is in the proper format and the content
is appropriate.
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B13.6.7.1 FAA Approval. Upon acceptance by the Contracting Agency, the Contracting Agency will submit the
document to the FAA for review and approval. Should the document require further revisions, the Contractor shall
revise the document as directed, and submit the document to the Contracting Agency.

B13.6.7.2 Public Distribution Approval. Following FAA approval, the Contractor shall finalize the document and
prepare it for double sided printing, including original graphics, and a set of mailing labels. The Contractor shall
distribute the Draft EA for public and agency review and comment.

B13.6.8 Public Hearing. Following approval of the Draft EA for public distribution by the FAA, the Contracting Agency,
with the assistance of the Contractor, may need to conduct a public hearing in the project community. The hearing shall
be conducted in accordance with Article B6. In the event a request to make formal testimony is received, the Contractor
shall provide a recording device, record the testimony, and provide a verbatim written transcript as part of the meeting
summary. The Contracting Agency will approve all notices before publication, and approve the time, date, and location
of the meeting. The Public Hearing shall be conducted in the open house format, unless otherwise directed. A formal
comment period of 15 or more calendar days shall be provided after the Public Hearing.

B13.6.9 Revisions to the Draft EA. After the formal comment period, the Contractor shall meet with the Contracting
Agency to discuss the selection of a preferred project alternative and how to respond to comments received on the Draft
EA. Following this meeting, the Contractor shall resolve any outstanding issues as directed by the Contracting Agency,
revise the draft EA to address agency and public comments, and address issues brought forth at the Public Hearing
and/or as a result of the review process. The Contractor shall prepare and mail written responses to all public and agency
representatives that made formal comment. All written responses will be approved in draft form by the Contracting
Agency. The Contracting Agency’s Project Manager will determine signature authority for the letters. Responses shall
be included in the Final EA.

B13.6.9.1 Document Review and Revision. The Contractor shall submit the revised EA to the Contracting Agency
for review. Once the review is complete, the Contractor shall make any revisions required by the Contracting Agency
within twenty (20) days of receiving said comments. Successive reviews may be necessary to adequately address all
issues.

B13.6.9.2 Finding of No Significant Impact (FONSI). If appropriate, the Contractor shall prepare a draft FONSI| and
submit it with the revised EA to the Contracting Agency. The FONSI format and content shall meet current FAA
requirements.

B13.6.9.3 FAA Approval. Upon acceptance of the revised EA and FONSI by the Contracting Agency, the Contracting
Agency will submit these documents to the FAA for review and approval. The Contractor shall again revise the EA and
FONSI as required for FAA approval.

B13.6.9.4 Final EA. Following FAA approval of the revised EA, the Contractor shall submit the final document and
final graphics to the Contracting Agency. This Task shall be complete when:

A. the approved documents are received by the Contracting Agency (Note: the FAA will not approve the final
EA and FONSI until all required permits are received.)

B. a FONSI is signed by the FAA or when the FAA determines an EIS is required
C. all Contractor acquired required permits are received by the Contracting Agency

B13.6.9.5 Product. The final product shall include one camera-ready hardcopy of the Final EA; one CD with the Final
EA in Word, all graphics, and one camera-ready pdf of the Final EA; and the FAA’s decision to either prepare an EIS
or issue an FONSI.

B13.6.9.6 Completion Dates for the Environmental Document. The EA must be completed in accordance with the
project schedule, Section B7.1. Completion is recognized as the date at which the Final EA and FONSI are approved
by the FAA, or the date at which the FAA indicates the project requires an EIS.

B13.7 Historical, Archaeological, and Cultural Resources Investigation. The Contractor shall coordinate with the
State Historic Preservation Officer (SHPQ) to determine the need for a cultural resources survey.
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B13.7.1 Identification of Historic Properties. “Identification” shall include identifying properties and determining
whether or not they are listed on, or eligible for inclusion in, the National Register of Historic Places. The standard for
identification shall be a reasonable and good faith effort, including background research, consultation, and oral history
interviews, as necessary. If it is determined that field reconnaissance investigations and intensive field surveys are
necessary, an amendment for these services shall be negotiated.

B13.7.2 Information shall also be sought from consulting parties and others likely to have knowledge of, or
concerns with, historic properties in the area. Specific attention shall be given to properties and effects of concern
to Native tribes and organizations. Federally recognized tribes are to be consulted on a government-to-government
basis, recognizing their sovereign status. Attention shall be paid to concerns about properties of cultural and
religious significance, regardless of who may own such properties.

B13.7.2 Cultural Resource Surveys. Upon completion of the identification of historic properties, the Contractor
shall coordinate with SHPO to determine the need for a cultural resources survey. A cultural resources survey shall
be added by amendment, if necessary.

B13.7.2.1 Reconnaissance Surveys. A reconnaissance level survey may be required early in the planning
stages of the project to determine if an intensive survey is warranted. As defined by the Secretary of the Interior’s
Standards and Guidelines, a reconnaissance survey is an extensive, rather than intensive, “walk-over” conducted
with little or no subsurface testing. A reconnaissance survey is only a sampling which may locate some, but not all,
of the properties which could be affected by a project and allow an evaluation of their significance. Therefore, a
reconnaissance survey alone cannot normally be used to satisfy all the requirements of Section 106 of the National
Historic Preservation Act, since historic properties in a project area may go undiscovered. It must be recognized
that “in most cases, areas surveyed in this way shall require resurvey if more complete information is needed about
specific properties” (Federal Register 48(190):44722).

B13.7.2.2 Intensive Field Surveys. The goal of an intensive field survey is to locate all previously unknown,
but potentially eligible, properties in the Area of Potential Effect (APE). The APE shall be determined in consultation
with the Contracting Agency. Intensive surveys should include systematic pedestrian examinations of the ground
surface and subsurface testing. Surface collecting and mapping can be used to establish site boundaries. An
intensive survey must include subsurface testing as a major component for field sampling. However, the frequency
and nature of the tests shall be determined in consultation with the Contracting Agency.

B13.7.3 Determination of Eligibility. The Contractor shall make recommendations to the Contracting Agency
regarding the eligibility of properties. The Contracting Agency will then correspond with SHPO to make any
determinations regarding the properties.

B13.7.3.1 Documentation Requirements. Results of the work shall be assembled in a survey report with
graphics as supporting documentation. Reports shall be submitted in two volumes: one volume shall be suitable for
release to the public as an appendix to the environmental document, and the other volume shall contain sensitive
information such as site-specific maps, figures, and text.

B13.7.3.2 No formal nominations for the National Register shall be required. A Determination of Eligibility
(DOE) for the National Register is based on a description and evaluation of the property; a statement of significance;
a selected list of sources; and maps, photographs, and other illustrations. This information does not have to be
submitted on a National Register nomination form, although it is much the same as that needed for National Register
listing. Consideration should be given to both the criteria of significance and integrity of the site. This evaluation
should consider the historic context of the property, including its relation to other known historic properties. The
question of “how much information is enough” to evaluate a property must be considered in relation to historic
contexts. In some cases, research may be necessary to establish contexts. Many properties may not warrant an
individual eligibility determination but may prove to be a contributing element of a larger historic district that does
meet the criteria.

B13.7.4 Human Remains. In the event human remains are discovered, excavations shall continue only to the extent
necessary to verify the remains are human. After verification, excavations in the vicinity shall cease, and the
Contracting Agency shall be notified. The Contracting Agency will notify other parties: SHPO, state agencies, Native
groups, etc. Further verbal instruction will then be issued (i.e. to refill excavation or to continue) by the Contracting
Agency.
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B13.7.5 Administrative Requirements. All work shall be done in accordance with 36 CFR Part 800, FAA Order
5050.4B or most current version (Airport Environmental Handbook), the Secretary of the Interior’s Standards and
Guidelines (1983:44722), and the Advisory Council on Historic Preservation’s general guidelines for identification
and testing procedures as set for in Treatment of Archeological Properties, A Handbook. In addition, the Contractor
shall coordinate with the local Tribal Government (i.e. on the agency scoping letter list and kept informed) in regard
to identifying any historical, archaeological, and cultural sites that might be impacted by the project.

B13.7.5.1 Field notes, samples, artifacts, and other collected data shall be curated with the University of
Alaska Museum in Fairbanks, unless otherwise specified by the Contracting Agency. All photos, research notes,
and other materials related to this project are the property of the Contracting Agency, and shall not be used for
scholarly reports, lectures, or talks without the written permission of the Contracting Agency.

B13.7.5.2 A post survey meeting or conference call shall take place within one week after the Contractor’s
return from the project site to inform the Contracting Agency of field results.

B13.7.5.3 An electronic copy of the draft report and an electronic copy of all the photos taken on site shall be
submitted to the Contracting Agency. The report shall be saved to Microsoft Word format (most recent version).
The Contracting Agency will be responsible for distribution of the report.

B13.7.5.4 The release of any information to the press/media concerning this task will be the responsibility of
the Contracting Agency. The Contractor shall not release information without pricr written approval of the
Contracting Agency.

B13.7.5.5 The Contractor shall be responsible for any archaeological survey permits or permissions
necessary to accomplish this work.

B13.8 Permits and National Environmental Policy Act (NEPA) Process. The Contractor shall acquire all federal, state,
and local permits, licenses, certifications, and clearances for project construction, as determined by the Contracting Agency.
This task shall be accomplished concurrent with preparation of the Environmental Document because of FAA preferences.
The permits, licenses, certifications, and clearances shall include, but not be limited to, the following (as necessary for the
project):

Department of the Army Section 404/10 permit

Section 401 Water Quality Certification

Alaska Department of Fish and Game Title 16 Permit

Local Government Flood Hazard permits

Local Government Noise permits

Other applicable local, state, and federal permits

~ooo0oD

The Contractor shall merge the NEPA and Section 404 processes, as appropriate. There is no formal agreement between
the FAA, the U.S. Army Corps of Engineers (COE), and the Contracting Agency on the NEPA/404 merger; consequently,
the Contractor shall coordinate 404/10 permit application requirements with the NEPA document preparation, as
appropriate. The Environment Document shall include the information required by the Section 404(b)(1) guidelines to the
extent possible. Section 404 permit applications may have to be applied for separately from the Environmental Document.
However, the comment period for distribution of the Environmental Document and the Section 404 Public Notice shall be
coordinated so they are consistent. The applicant designated on the permit applications shall be the Contracting Agency.
The permits will be signed by the Contracting Agency. The Contractor shall provide additional engineering support as
required for the permit applications.

B13.9 Re-Evaluation of an Environmental Assessment (EA) and Finding of No Significant Impact (FONSI). (NIC)

B13.9.1 General. If the project's Environmental Document consists of an EA and a reevaluation of the EA/FONSI is
necessary, the result shall be issues-based; shall document compliance with applicable environmental laws, regulations,
and executive orders; shall incorporate and address comments and concerns from the public; and shall identify any
permits, licenses, or other entittements required for the proposed action. Any re-evaluation of the EA/FONSI shall be
prepared in accordance with FAA Orders 5050.4B and 1050.1F of the Airport Environmental Handbook (most recent
version and any amendments or updates thereto) and Council on Environmental Quality Regulations.
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B13.9.2 Reevaluation of EA/IFONSI. The Contractor shall initiate studies, collect data, and (if directed by the
Contracting Agency) prepare a reevaluation of the EA/FONSI. The Contractor shall utilize pertinent existing data from
the files of the Contracting Agency and other government agencies to the extent it is available and useful.

B13.9.3 EA Revision Content. If requested by the Contracting Agency, the Contractor shall prepare revisions to the
EA to address changes in project scope, affected environment, impacts, and mitigation that have occurred since the
development of the existing EA and/or during the design of the project(s).

B13.9.4 Appendices. The appendices shall document the analysis and data collection completed to support the
conclusion and summaries of the reevaluation of the EA/FONSI revision.

B13.9.5 Phase | Preliminary Site Investigation. The Phase | ESA shall evaluate the subject property and its vicinity
for the potential presence of hazardous substances or petroleum products due to past and/or current land use practices
and operations. The Phase | ESA shall be performed in general accordance with the procedures set forth by the
American Society for Testing and Materials in their publication ASTM Practice E 1527, “Standard Practice for
Environmental Site Assessments: Phase | Environmental Site Assessment Process”.

A Phase | ESA report shall be prepared which summarizes the results of the investigations. All known or potentially
contaminated sites identified during the investigation shall be clearly described. The report shall include
recommendations for further investigation, if appropriate.

B13.9.5.1 Research Current and Previous Property Uses. The Contractor shall review available current and
historical data to assess the potential for environmental impacts from past and present land uses, waste disposal
practices, and other identifiable potential sources of contamination, on the subject property as well as those within the
vicinity. This task shall include review of aerial photographs, regulatory and enforcement agency records, construction
plans and as-builts, available soil and groundwater data, and telephone interviews with knowledgeable parties.

B13.9.5.2 Site Visit and Interviews. The Contractor shall conduct a site visit to identify on-site land uses and waste
disposal practices that have the potential for causing environmental impacts. The site visit shall include an inventory
of above and below ground storage tanks, electrical transformers, waste and hazardous substance containers, as well
as visual evidence of waste disposal practices. Area sites identified on agency lists may be visited as well; however,
no entry shall be made upon private property without permission of the owner. Personal interviews with any on-site
personnel and those at adjacent properties may be conducted at this time concerning site history, land use, and the
use, storage and disposal practices for hazardous materials and petroleum products.

B13.9.5.3 Phase | Environmental Assessment Report. A Phase | Environmental Site Assessment Report shall be
prepared and submitted to DOT&PF. The report shall include a summary of known, potential, and suspected sources
of environmental impacts on the subject property and in the vicinity. The environmental risks posed to the subject site
by these identified sources shall be evaluated. Recommendations for a Phase Il Environmental Assessment shall be
presented, if necessary.

B13.9.6 Draft Permit Applications. The Contractor shall provide necessary support to complete the permitting process
and obtain final permits. If the Contracting Agency requests modifications, renewals, or new permits, the Contractor shall
obtain these. The Contracting Agency will review all draft requests for modifications and permit applications prior to
submittal to the appropriate agencies. All U.S. Army Corps of Engineers Section 404 Permit applications and permit
modification requests shall be sent out on agency letterhead and be signed by the Contracting Agency's Statewide
Environmental Coordinator.

B13.9.7 Review of the Draft Reevaluation of the EA/FONSI. Once the draft reevaluation of the EA is completed, the
Contractor shall compile and submit the draft reevaluation of the EA and all appendices to the Contracting Agency for
review. Once the review is complete, the Contractor shall make all necessary revisions within 20 days of receiving said
comments. Successive reviews may be required to ensure the documents are in the proper format and content is
appropriate.

B13.9.8 FAA Approval. Upon acceptance of the reevaluation of the EA/FONSI by the Contracting Agency, the

Contracting Agency will submit these documents to FAA for review and approval. The Contractor shall again revise the
reevaluation of the EA/FONSI as required for FAA approval.
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B13.9.9 Final Reevaluation of the EA/FONSI. Following FAA approval of the reevaluation of the EA/FONSI, the
Contractor shall submit the original unbound final document and original graphics to the Contracting Agency. This Task
shall be complete when:

A. the approved documents are received by the Contracting Agency (Note: the FAA will not approve the final
EA and FONSI until all required permits are received.)

B. a FONSI is signed by the FAA or when the FAA determines an EIS is required

C. all Contractor acquired required permits are received by the Contracting Agency

B13.9.10 Product. The final product shall include one camera-ready copy of the Final reevaluation of EA/FONSI along
with the FAA’s decision to either prepare an EIS, supplemental EA, or issue a FONSI.

B13.9.11 Completion Documentation. The Contractor shall compile original correspondence and related files on a CD
ROM and transmit them to the Contracting Agency. See Article B27 for additional information.

B13.10 Contracting Agency Support. The Contractor shall provide support to the Contracting Agency in preparing the
Environmental Document. This may include providing exhibits, cost estimates, or other associated work.

B13.11 Completion Documentation. The Contractor shall compile original correspondence and related files into a tabbed,
three-ring notebook(s), and transmit them to the Contracting Agency.

B13.12 Deliverable ltems.

Document Type Paragraph Reference Digital Files
Permit .
I Microsoft (MS) Word,

Appllcatlon§ and | B13.8 PDF, AutoCAD

Final Permits

Draft Categorical B13.5.2 Microsoft (MS) Word,

Exclusion T PDF

Final Categorical Microsoft (MS) Word,

Exclusion B13.54 PDF

Draft .

Envionmental | B13.6.3 Wiorosalt (M=) Wiord,
PDF

Assessment

Draft EA Microsoft (MS) Word,

Appendices Bl383 PDF

EA for Public B13.6 Microsoft (MS) Word,

Distribution ) PDF

Public  Hearing .

Presentation B13.6 Mickosait (MS) Wi,

; PDF

Graphics

Revised EA B13.6.9 g’g'ios"ﬂ kIS): Wond,

FONSI draft B13.6.9.2 Miorasoit (M) Wierd,
PDF

Final :

Environmental B13.6.9.4 Microsoft (MS) Word,
PDF

Assessment

NEPA Permits | B13.8 Migrasoit AMS) Word,
PDF

Revised EA & .

FONS| (FAA | B13.9.7 Microsoft (MS) Word,
PDF

comments)

Final Revised .

Environmental | B13.9.9 Microsatt (MS) Miore,
PDF

Assessment

Contracting B13.10 Microsoft (MS) Word,

Agency Support ' PDF

psa-b CFAPT00929 ANC Taxiway Z Extension West Phase 1Design Services Page 17 of 29



Completion B13.11 Microsoft (MS) Word,
Documentation ) PDF

ARTICLE B14

PUBLIC | AGENCY INVOLVEMENT
(Group A, Task 3)

B14.1 General. This section outlines the effort needed to keep resource agencies and the public informed about the
project, to ensure that all reasonable alternatives are identified, to solicit information regarding project alternatives, and that
agency concerns are considered and addressed during design of the project.

B14.2 Agency Scoping Participation. Participation at agency scoping meetings includes: developing the scoping letter,
compiling a list of attendees, making oral presentations, providing pertinent graphics and visual aids, providing comment
sheets for written comments, responding to questions and requests for information, and preparation of a written meeting
summary.

B14.2.1 Deliver a draft summary of each event within three (3) days of the meeting and revise it within seven (7) days
according to comments, if any.

B14.3 Agency Field Trip. If the Contracting Agency's Project Manager indicates that an agency field trip is needed, the
Contractor shall arrange for interested agencies to visit the project site to provide them an opportunity to observe the project
location and alternatives, and to identify sensitive resource areas.

B14.4 Other Public Involvement. The Contractor shall provide additional support as required for formal and informal
public involvement through final design of the project. This support may include written or coral information and responses
to requests for information about the project from individuals or agencies, preparing for and advertising for public meetings
including electronic newspaper ads, and preparing visuals. All documents and correspondence for distribution require
Contracting Agency approval before distribution or publication. Public meeting notices shall be sent at least twenty-one (21)
days before the public meeting. Other Public Involvement is also subject to B14.2.1.

B14.5 Deliverable Items.

Document Type Paragraph Reference Hardcopy Digital Files

Scoping letter B14.2 Provide 8 2 “x 11" | Microsoft (MS) Word,
Hardcopy PDF

Meeting B14.2.1 Microsoft (MS) Word,

summaries ' PDF

ARTICLE B15

HYDROLOGICAL AND HYDRAULIC DESIGN
(NIC)

ARTICLE B16

UTILITIES AGREEMENTS SUPPORT
(NIC)

ARTICLE B17

ROW APPRAISALS AND AQUISITIONS SUPPORT
(EXC)

psa-b CFAPT00929 ANC Taxiway Z Extension West Phase 1Design Services Page 18 of 29



ARTICLE B18
RESERVED

ARTICLE B19

AIRPORT LAYOUT PLAN (ALP)
(EXC)

ARTICLE B20

ENGINEER’S DESIGN REPORT (EDR)
(Group A, Task 4)

B20.1 General. Prepare an EDR meeting the requirements of the Aviation Preconstruction Manual. Address the design
determinations key to the project design. Include each design element, reasons for design choices, and selection of
preferred alternatives, FAA equipment relocations and impacts, along with a discussion of utility conflicts, as applicable.
Provide a detailed engineer's estimate, and other topics or sections to the EDR, as appropriate. Use the EDR template
provided by DOT&PF. The EDR information will be submitted to FAA for review, along with the project plans and
specifications.

B20.2 Draft EDR. Prepare the draft EDR to approximately 80% complete. Submit the draft EDR with the Plans-in-Hand
(PIH) design submittal set. The Contracting Agency will return written comments within four weeks after the submittal is
accepted. The Contractor will revise the draft EDR to incorporate the comments to the Contracting Agency’s satisfaction
prior to making the final EDR submittal.

B20.3 Final EDR. Submit the final Engineer's Design Report, sealed and signed by the supervising, registered Civil
Engineer within two weeks of receiving final Contracting Agency comments. Address Contracting Agency comments and
make final corrections for the Contracting Agency’s approval. Submit the approved EDR to the Project Manager. The
Contracting Agency's acceptance of the final EDR completes this task.

B20.4 EDR Appendices. Include the following:
A. Estimates. Create construction cost estimates consistent with the level of report submittal. See section B24.8,
B. Geotechnical Recommendations (without appendices).

C. Approved Environmental Document (without appendices).

B20.5 Deliverable ltems.

Document Type | Paragraph Reference Hardcopy Digital Files
Draft EDR B20.2 (submit with PIH) Microsoft (MS) Word and PDF
Final EDR B20.3 8% “x11” MS Word and PDF

ARTICLE B21

CONSTRUCTION SAFETY AND PHASING PLAN (CSPP)
(Group A, Task 5)

B21.1 General. Coordinate with airport maintenance and operations personnel, along with lease tenants, to establish
phasing and safety requirements for construction activities during airport operations.

B21.2 Draft CSPP. Prepare a draft CSPP to approximately 80% complete and based on the information provided by the
airport. When preparing the draft CSPP, meet the current version of the Federal Aviation Administration’s Advisory Circular
(FAA AC) 150/6370-2, Operational Safety on Airports During Construction. Address impacts of the construction haul routes
and other operations on the road system in the vicinity of the airport. Submit the draft CSPP with the PIH design submittal
set.

The Contracting Agency will return written comments within four weeks after the submittal is accepted. The Contractor will
revise the draft CSPP to incorporate the review comments to the Contracting Agency’s satisfaction prior to preparing the
final CSPP submittal.
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B21.3 Revised Draft CSPP for FAA Review. For FAA's review, prepare a revised draft CSPP after the PIH review.

B21.4 Safety Risk Management (SRM) Panel. The Contracting Agency will determine if an SRM Panel is needed as part
of the project. If an SRM Panel is needed, the Contractor will attend and provide design support for the meeting and
incorporate any resulting action items into the final CSPP.

B21.5 Final CSPP. Incorporate all comments from the Contracting Agency, FAA, and action items resulting from the SRM
Panel, if applicable, into the final CSPP. Submit the final CSPP to the Contracting Agency with the PS&E review submittal
for FAA concurrence.

B21.6 Deliverable Items.

Document Type Paragraph Reference Digital Files
Draft CSPP B21.2 (submit with PIH) g‘[';?;oiﬁ O((F\J/IEE)JWord,
Revised Draft CSPP | reviow and with Pro. LR S
PS&E)
Final CSPP Eé“lg.g)(submlt with Final Xiovgzrgl PDF,
ARTICLE B22

EROSION AND SEDIMENT CONTROL PLAN (ESCP)
(Group A, Task 6)

B22.1 General. Prepare an ESCP according to the Contracting Agency’s current ESCP template.
B22.2 Draft ESCP. Prepare a draft ESCP and submit with the PS&E review submittal set. The Contractor shall revise the
draft ESCP to incorporate the review comments to the Contracting Agency’s satisfaction prior to preparing the final ESCP

submittal.

B22.3 Final ESCP. Revise the draft ESCP based on the Contracting Agency’s review comments and provide the final
ESCP with the Final PS&E submittal set.

B22.4 Deliverable Items.

Document Type Paragraph Reference Digital Files
B22.2 (submit with .
Draft ESCP PS&E Review) Microsoft (MS) Word, PDF, AutoCAD
Final ESCP B22.3 (submit with Final | 1< \vord, PDF, AutoCAD
PS&E)
ARTICLE B23
RESERVED
ARTICLE B24

DESIGN ENGINEERING
(Group A, Tasks 7-9)

B24.1 General. Design engineering includes: identifying feasible alternatives, evaluating these alternatives, and producing
supporting documents that lead to the objective of this article: a “Plans, Specifications, and Estimate” (PS&E) assembly
suitable for project bidding and construction. The product must meet the standards set forth in the list of current FAA
Advisory Circulars (ACs) for Airport Improvement Program (AIP) and Passenger Facility Charge (PFC) projects available
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through the following website: https://www.faa.qov/airports/resources/advisory circulars/ and other draft standards as
provided by FAA and as directed for use by the Contracting Agency.

Remediation of the hazardous substance sites shall be incorporated in the design via the plans, specifications, and
estimates.

Support the project environmental staff as required as they complete the required National Environmental Policy Act (NEPA)
document, permitting, and other environmental clearance processes.

B24.2 Field Review. Participate in a field review of the project area with personnel from the Contracting Agency. Identify
known problems and review the condition of airport surfaces. Document all information and comments from the review.

B24.3 Cost Effective Design. As part of the PS&E, evaluate alternatives for each major design element to determine the
most cost-effective design. Document the comparison of alternatives including a list of differing elements and the conclusion
of the evaluation as well as the reasoning that supported the conclusion. Alternative comparisons are often based on the
following issues:

Minimum or desirable design criteria

Right-of-Way requirements

Utilities

Environmental concerns including hazardous substances and wetlands
The traveling public, both during and after construction

Design Schedule

Design, construction, and maintenance budgets

Other considerations appropriate for specific circumstances

ITOMMOO®m>

B24.4 Plan Set Composition. Assemble final plans in the order listed in the current version of the Aviation Design Drafting
Guide, or as the Contracting Agency directs. Incorporate Alaska Standard Plans contained in the latest “State of Alaska,
Department of Transportation and Public Facilities, Standard Plans Manual” where applicable.

B24.5 Specifications. Update specifications according to the current version of the “State of Alaska, Department of
Transportation and Public Facilities, Standard Specifications for Airport Construction” and the most current Federal Aviation
Administration Advisory Circulars. If the Project requires materials not listed in these documents, prepare the required
special provisions for Contracting Agency review and concurrence. Use performance specifications rather than method
specifications whenever possible. Do not specify brand name material unless three are named, and if "or equivalent" is
used, specify the criteria for judging the equivalence. Do not specify single source materials unless a single source
procurement authorization is obtained. Combine these elements and submit specifications and special provisions according
to prevailing policy and as further described in the contract. Digital files of standard specifications and standard modifications
are available from the Contracting Agency.

B24.6 Modifications to Standards

B24.6.1 Modification of FAA Construction and Design Standards. Provide a memo identifying project specific
modifications to the State provided construction specifications that do not meet the FAA construction standards specified
in Advisory Circular 150/5370-10, most recent version. Also identify any design elements that do not meet standards of
the applicable FAA design advisory circulars.

The Contracting Agency will coordinate with the FAA and determine whether a formal request for a “Modification of
Design Standards” (MOS) will be needed. Additional assistance may be requested by the Contracting Agency if a formal
MOS request is needed.

B24.6.2 Attorney General Review of General Contract Provisions (GCPs). Separately submit modifications of GCP
specifications to the Contracting Agency for approval by the State Attorney General at least 30 days prior to the Final
PS&E submittal.

B24.7 Conflicts with Existing Utilities/Storm Drains. The project area may include utilities and other improvements
such as: underground telephone, electric, natural gas, water, petroleum, communication lines and storm drains. The
Contracting Agency’s mapping includes located utility company facilities. Identify the need for utility relocations early in
project development and concisely portray on the plans.
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B24.7.1 Utility Relocation Design. Meet with the Contracting Agency to discuss potential utility conflicts and
relocation options. The Contracting Agency is responsible for negotiation and finalization of all utility protection or
relocation agreements and will make available to those designing the necessary utility relocations the PS&E assemblies,
cross sections, and other reports, as appropriate, produced for this project. Provide assistance interpreting these
documents and share other information about the project to those designing the utility relocations.

B24.7.2 Provided Items. The Contracting Agency will provide:
A. Negotiated Utility Agreements

B24.8 Estimate. Submit an Engineer's Estimate with the Engineer’s Design Report (EDR) and each of the plan reviews,
using the AASHTOWare Program (see section B6.9.1). Use pay item numbers and names as given in the Standard
Specifications, Standard Medifications, or Special Provisions. Obtain pay item numbers for items not listed in the
Specifications from the Contracting Agency. Provide unit prices and total estimated costs for all items. The Contracting
Agency will make historical records available for the determination of unit prices. Have the estimate signed and dated by
both the preparer and checker. For review submittals, include copies of the estimate with the Specifications immediately
behind the cover page.

B24.8.1 Confidentiality of Estimate. Do not release any information pertinent to the Engineer's Estimate, other than
to the Contracting Agency, without express written authorization from the Project Manager.

B24.9 Quantity Computations

B24.9.1 General. Support each estimated quantity with written computations that detail the relevant source data,
assumptions and allowances. Ensure documents created to determine pay item quantities contain sufficient information
to allow the quantity for each pay item to be checked by starting from the source document. Reference these documents
to the applicable pay item. Identify the respective individuals estimating and checking each computation. In addition to
computations for individual features, include summary computations where applicable.

B24.9.2 Lump Sum Estimates. Include assumptions of lump sum estimates as well as unit quantity estimates. Detail
the base assumptions that have been made in the lump sums (e.g., what type and quantity of electrical components
were included in a lump sum electrical work item, what was the assumed cost of discrete items included in the lump sum
calculations, etc.). Ensure any cost information is excluded from the final quantity computation binder. Submit lump sum
cost information with the Engineer’'s Estimate.

B24.9.3 Cross Sections. Where cross-sections are used to support earthwork volumes, prepare them at horizontal and
vertical scales that clearly represent the proposed work. Select plotting ratios from those commonly available on triangle
scales. Select ratios that show the structural section layers. With each volume computation, include the typical section
showing the element widths, cross-slope rates, and excavation foreslope and backslope ratios. Show the original ground
and finished ground on a grid that is labeled with station, elevation, and offsets. Where pertinent to project issues, show
the offset of imaginary surfaces such as limits of safety areas and object free areas, as well as the elevation and offset
of catch points.

For volume computations based on cross-section areas, tabulate areas, incremental volumes, and mass ordinates.

B24.10 Plans, Specifications, and Estimate (PS&E) Package, Task Group A. Complete a bid-ready PS&E package as
outlined below.

B24.10.1 Plans in Hand (PIH) Review, Group A (Task 7). Prepare draft contract documents addressing the primary
elements the project. Provide preliminary plans and estimate for the PIH Review that are at least 75% complete.

B24.10.1.1 Specifications. Specifications reflect the level of completeness of the plan set and estimate. Include all
appropriate pay items and include drafts of any significant project-specific specifications. Discuss these with the
Contracting Agency before submitting the review documents.

B24.10.1.2 Construction Duration Estimate. Include a recommended number of calendar days for the construction
contract or a recommended construction contract completion date based on the anticipated bid date of the project.

B24.10.1.3Work Description. Include a brief (one to three sentences) description of the work required to construct
this project for use in the review distribution. This statement will ultimately appear as the bid calendar description.
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B24.10.1.4 Deliverable Items, PIH Review.

Document Type EZ?Z?JﬁEQ Hardcopy | Digital Files

Draft EDR B20.2 Microsoft (MS) Word, PDF

Draft CSPP B21.2 Microsoft (MS) Word, PDF, AutoCAD
Plans B24.4 11" x 17" PDF, AutoCAD

Specifications B24.5 Microsoft (MS) Word, PDF

Quantity Computations B24.9 Microsoft (MS) Excel, PDF

Cross Sections B24.9.3 PDF, AutoCAD

Engineer’s Estimate and Bid Schedule | B24.8 AASHTOWare, PDF

Construction Duration Estimate B24.10.1.2 Microsoft (MS) Project or Word, PDF
Project Description B24.10.1.3 Microsoft (MS) Word, PDF

B24.10.2 Plans, Specifications, and Estimate (PS&E) Review, Group A (Task 8). Revise the contract documents
according to the comments and responses from the PIH Review. Provide plans, specifications, and estimate for the
PS&E review that is 95%-98% complete.

B24.10.2.1 Adjudicated PIH Review Comments. Provide the comments and responses from the PIH review meeting
and a summary memo to the Project Manager. Format all responses in the past tense (e.g., *have done,” “changed,”
etc.).

B24.10.2.2 Significant Change Memo. Provide a memo to the Project Manager summarizing any significant design

changes between the PIH review meeting and the PS&E review submittal that were not captured in the adjudicated
PIH review comments.

B24.10.2.3 Aviation Design Checklist. Provide a completed Aviation Design Checklist from the Contracting Agency’s
template.

B24.10.2.4 Draft MOS Memo. Provide the draft MOS memo as referenced in section B24.6.1.

B24.10.2.5 Deliverable Items, PS&E Review.

Document Type ;2;2?;?122 Hardcopy Digital Files

Final CSPP B21.5 Microsoft (MS) Word, PDF, AutoCAD
Plans B24.4 117 % 17" PDF, AutoCAD

Specifications B24.5 Microsoft (MS) Word, PDF

Quantity Computations B24.9 Microsoft (MS) Excel, PDF
Engineer's Estimate and Bid Schedule | B24.8 AASHTOWare, PDF

Cross Sections B24.9.3 PDF, AutoCAD

Construction Duration Estimate B24.10.1.2 Microsoft (MS) Project or Word, PDF
Project Description B24.10.1.3 Microsoft (MS) Word, PDF

Draft ESCP B22.2 Microsoft (MS) Word, PDF, AutoCAD
Adjudicated PIH Review Comments B24.10.21 Microsoft (MS) Excel, PDF
Significant Change Memo B24.10.2.2 Microsoft (MS) Word, PDF

Aviation Design Checklist B24.10.2.3 | 82 “x11” PDF

Draft Mod to Standards Memo B24.10.2.4 Microsoft (MS) Word, PDF

B24.10.3 Final Plans, Specifications, and Estimate (PS&E), Group A (Task 9). Finalize the Contract documents
based on comments from the PS&E review. Include the indicated products that were listed for changes in a previous
review. Documents will not be accepted until comments have been addressed to the Contracting Agency's satisfaction.
Prepare documents that are ready for advertising for construction bids as identified below.

B24.10.3.1 Final Check Set. Provide a final unsigned planset (plans, specification, and estimate) for final comments

by the Contracting Agency. Incorporate any comments received into the plans before signing and sealing the final plan
sheets.
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B24.10.3.2 Engineering Seals. Submitfinal plan sheets sealed by a Professional Civil Engineer or Electrical Engineer,
as appropriate, currently registered in the State of Alaska who is in responsible charge for the work. Sign plan sheets
in blue waterproof ink. Also supply digital pdfs of these documents. Do not sign ESCP or CSPP sheets.

B24.10.3.3Final MOS Memo. Provide the final MOS memo as referenced in section B24.6.1.
B24.10.3.4 Adjudicated PS&E Review Comments. Provide the comments and responses from the PS&E review
meeting and a summary memo to the Project Manager. Format all responses in the past tense (e.g. “have done,”

“changed,” etc.).

B24.10.3.5 Deliverable ltems, Final PS&E.

Paragraph - .
Document Type Rifaranice Hardcopy Digital Files
Final CSPP B21.5 Microsoft (MS) Word, PDF, AutoCAD
Final Check Set Plans B24.10.31 11" x 17" PDF, AutoCAD
Final Cross Sections B24.9.3 PDF, AutoCAD
Final and Check Set B24.10.3.1, 1
Specifications B24 5 Microsoft (MS) Word, PDF
fnaland check Set Quantity | gag.g Microsoft (MS) Excel, PDF
omputations
Final and Check Set Engineer's
Estimate and Bid Schedule B24.8 ARBHTONaIR, POF
Construction Duration Estimate B24.10.1.2 Microsoft (MS) Project or Word, PDF
Project Description B24.10.1.3 Microsoft (MS) Word, PDF
Final ESCP B22.3 Microsoft (MS) Word, PDF, AutoCAD
édJ“d'Cated Fo4E Review B24.10.3.4 Microsoft (MS) Excel, PDF
omments
Significant Change Memo B24.10.2.2 Microsoft (MS) Word, PDF
Aviation Design Checklist B24.10.2.3 PDF
Final MOS Memo B24.10.3.3 Microsoft (MS) Word, PDF
Final Signed and Sealed Plans B24.10.3.2 11" x 17" PDF, AutoCAD

B24.11 Review Meetings. The Contracting Agency will host a review meeting to discuss the PSE&E review comments.
Attend the review meetings (PIH and PS&E) and note any discussions that resolve comments or develop consensus.

B24.11.1 Pre-Meeting Comment Responses. The Contracting Agency will provide the Contractor a list of compiled
comments two days before the review meeting. Provide preliminary responses to the comments before the review
meeting to facilitate a faster review.

B24.11.2 Post-Meeting Comment Resolution. Provide a memo to the Project Manager that lists the comments and
proposed responses within two (2) weeks after each meeting and promptly revise any draft responses according to
Contracting Agency requests. Provide a finalized list of adjudicated comments and responses once comments are
resolved.

B24.11.3 Adjudication Meeting. The Project Manager may elect to conduct a separate adjudication meeting to address
significant comments received during the review. Attend the adjudication meeting and provide written responses to all
comments received.
B24.12 Items Provided to the Contractor. The Contracting Agency will provide the following:
A. Erosion and Sediment Control Plan Template

B. Aviation Design Checklist
C. Digital files of standard specifications
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ARTICLE B25
RESERVED

ARTICLE B26

ASSISTANCE DURING BIDDING
(Group A, Task 10)

B26.1 General. Assist the Contracting Agency as requested during project bidding. Personnel who were in responsible
charge for engineering and other personnel, as necessary and appropriate, shall be available to interpret and clarify
documents prepared during project development and to assist with preparing any necessary addenda to the bid documents.
When performing these services, do not communicate about this project with any potential bidders.

B26.2 Documents. Within one month after the bid opening, submit the original of all documents prepared or modified
during bidding. Keep a copy of these documents until construction is complete.

ARTICLE B27

DESIGN CLOSEOUT DOCUMENTATION
(Group A, Task 11)

B27.1 As-Awarded CAD Files.  Within thirty (30) days after the bids are opened for the construction contract, provide
all CAD files for the project, in accordance with the DOT&PF Central Region Aviation Design Drafting Manual.

B27.2 Completion Documentation. Submit the original of all documents prepared by the Contractor during project
development. These documents include all notes, sketches, maps, photographs, survey data, computations, cross
sections, meeting and site visit notes, and other materials created to develop, record, or justify services provided for the
project. Identify all assumptions made in the documentation. Keep a copy of all the development documents until
construction is complete.

B27.2.1 Documents created to determine pay item quantities must contain sufficient information to allow the quantity for

each pay item to be checked by starting from the source document. Reference these documents to the applicable pay
item.

B27.2.2 Provide electronic copies of photographs on disks or other media approved by the Contracting Agency.
B27.3 Specifications. Submit a MS Word document of the As-Awarded project specifications.
B27.4 Provide EDR Amendments Information as required. These may include, but are not limited to:

A. Copies of, and indexes of, project correspondence.

B. Memos or letters documenting design decisions

C. Other updates or changes as necessary

B27.5 Deliverable Items.

Document Type ;2;:?;;‘22 Digital Files

As-Awarded CAD Files B27.1 PDF, AutoCAD
As-Awarded Specifications B27.3 Microsoft (MS) Word, PDF
General Project Files B27.2 Various Files

Pay ltem Quantity Backup B27.2.1 MS Word, PDF
Photographs B27.2.2 Various Files
Specifications B27.3 MS Word

EDR Amendment Information B27.4 MS Word, PDF
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ARTICLE B28

ASSISTANCE DURING CONSTRUCTION
(Group B, Task 12)

B28.1 General. The Contractor shall assist the Contracting Agency as requested during project construction. Personnel
that were in responsible charge for engineering and land surveying, and other personnel as necessary and appropriate,
shall be available to interpret and clarify documents prepared during project development and bidding; to review and
approve shop drawings, electrical materials/catalog cut submittals, retaining wall forming plans, trench stability designs, and

landscaping materials and procedures; and to assist the Contracting Agency with preparing any necessary Change Order
documents.

The Contractor shall not communicate directly about this project with the successful bidder. All communication shall be
through the Contracting Agency.

B28.2 Documents. Within a month after the Contracting Agency accepts the constructed project, submit the original of all
documents prepared or modified when performing the services for this task.

B28.3 "As-built" Drawings. The Contractor shall prepare a set of reproducible record prints of the plans showing significant
changes to the project made during construction based on marked-up prints, drawings, and other data prepared by the
construction contractor and its subcontractors and furnished by the Contracting Agency.

B28.4 Aeronautical Survey “As-built”. (NIC) A post construction aeronautical survey shall be conducted according to
Article B10.

B28.5 Airport Layout Plan “As-built” Drawings. (NIC) The ALP shall be updated to show the post construction
conditions. All ALP work shall be done according to Article B19.

B28.6 Airport Master Record “5010” Update. (NIC) Upon completion of the “as-built” drawings, the Contractor shall review
the airport master record “5010" and provide redline markups of the form and sketch to the Contracting Agency. The
redlines will be reviewed by the Contracting Agency and submitted to FAA. The ALP Guidance Manual provides additional
information on the 5010 requirements and submittal process.

B28.7 Deliverable ltems.

Document Type ;Z;Z?ersz: Digital Files

Construction Assistance Documents B28.2 Microsoft (MS) Word, Excel, PDF, AutoCAD
Construction "As-Built” Drawings B28.3 PDF, AutoCAD

ALP "As-built” Drawings B28.5 Microsoft (MS) Word, Excel, PDF, AutoCAD
Alrpark Mestor Regapd "SeLIFdpaele | pan Microsoft (MS) Word, PDF, AutoCAD

Form and Skeich
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EXHIBIT B-1
PROJECT LOCATION MAP
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EXHIBIT B-2
PROJECT SCHEDULE

Milestones Date
Approximate NTP........................ March 2023
PIH Review Submittal................... August 2023
PS&E Review Submittal................ February 2024
Project Certification Submittal......... October 2024
Advertising Submittal....................... November 2024
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EXHIBIT B-3
PROJECT LAYOUT
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